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MCCORMICK & BAXTER SUPERFUND SITE 
STATE S U P E R F U N D CONTRACT 

SURFACE WATER-SEDIMENTS OPERABLE UNIT 

1. GENERAL AUTHORITY 

This State Superfund Contract ("Contract") is entered into pursuant to the Comprehensive 
Environmental Response, Compensation and Liability Act of 1980 ("CERCLA"), 42 U.S.C. 
§9601 et sefl., as amended, the National Oil and Hazardous Substances Pollution Contingency 
Plan, 55 Fed. Reg. 8666 et seg., 40 CFR Part 300, March 8, 1990, (hereinafter referred to as the 
"NCP"), and other applicable Federal regulations, including 40 CFR Part 35, Subpart O, and 40 
CFR Part 31 and Califomia Health and Safety Code §§25300 et seg. 

2. PURPOSE 

Pursuant to § 104(c) of CERCLA, 42 U.S.C. §9604(c) the United States Environmental 
Protection Agency ("EPA") and the Department ofToxic Substances Control ("DTSC"), on 
behalf of the State of Califomia (the "State"), do hereby enter into this Contract to document the 
responsibilities of EPA, as lead agency, and the State, as support agency, during the remedial 
action selected in the Record of Decision dated March 31,1999 attached hereto as Appendix B 
and described in the Scope of Work attached hereto which addresses contamination of surface 
water sediments ("Remedial Action") at the McCormick & Baxter Superfimd Site, NPL No. 
CAD009106527 (the "Site"), including the basic purpose, scope, and administration ofthis 
Contract. The Governor of Califomia has designated DTSC to represent the State with respect to 
EPA-lead response actions, including the remedial action at the Site pursuant to 40 CFR 
§300.180. The parties acknowledge and agree that this Contract is intended to obtain the 
required CERCLA assurances pursuant to §§ 104(c)(3), 104(c)(9), and 104(j) of CERCLA, 42 
U.S.C. §§9604(c)(3), 9604(c)(9), and 9604(j), and to document State involvement in the remedial 
action cleanup process, pursuant to §121(f) of CERCLA, 42 U.S.C. §121(f), and §300.515(g) of 
the NCP to the extent applicable. This Contract covers Remedial Action, as defmed in this 
paragraph. Attached hereto as Appendix A is a site-specific Statement of Work ("SOW") that 
indicates the tasks to be performed for this Remedial Action and includes estimated costs. 
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3. SITE DESCRIPTION 

The Site is known as the McCormick & Baxter Creosoting Company Superfund Site, and 
is located in Stockton, Califomia. The Site is described in the Record of Decision dated March 
31, 1999 ("ROD") which is attached hereto as Appendix B. 

4. DURATION OF THIS CONTRACT 

This Contract shall become effective upon execution by EPA and the State, and approval 
by the Califomia Department of General Services, and shall remain in effect until the parties 
determine that the Remedial Action as described in the SOW are complete or that the final 
reconciliation ofthe Remedial Action costs has been satisfied, whichever is longer, but not 
longer than December 31, 2003; notwithstanding the foregoing, operation and maintenance 
assurance required by Section 104(c)(3)(A) of CERCLA, as set forth in Paragraph 23 hereof, 
shall remain in effect for the expected life of such actions. EPA and the State may extend the 
duration ofthis Contract by amendment pursuant to Paragraph 31 below if additional time is 
needed to complete the Remedial Action, close out the Remedial Action, or reconcile costs. 

If within 365 calendar days from the Effective Date ofthis Contract EPA has not awarded 
a constmction contract for the work described in the SOW, the State may terminate this Contract 
by providing written notice of termination to EPA. In the event that the constmction described in 
the SOW has not been completed within three (3) years following the date ofthis Contract, the 
State may terminate this Contract by providing written notice of termination to EPA not more 
than ninety (90) days following the three (3) year anniversary date ofthe Contract. 

5. DESIGNATION OF PRIMARY CONTACTS AND THEIR RESPONSIBILITIES 

A. EPA Remedial Proiect Manager 

EPA's designated remedial project manager ("RPM") for this Contract is: 

Marie Lacey 

75 Hawthome Street, SFD-7-4 
San Francisco, Califomia 94105 
Telephone: (415) 744-2236 
Facsimile: (415) 744-2180 

EPA may change its designated RPM by letter to the State signatories without amending this 
Contract. Such notice shall be deemed to incorporate such change into this Contract. 
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B. State Remedial Project Manager 

The State's designated State Remedial Project Manager ("SRPM") for this Contract is: 

Frank J. Lopez 
10151 Croydon Way, Suite 3 
Sacramento, Califomia 95827 
Telephone: (916) 255-3700 
Facsimile: (916) 255-3697 

The State may change its designated SRPM by letter to the EPA signatories without amending 
this Contract. Such notice shall be deemed to incorporate such change into this Contract. 

C. RPM and SRPM Consultation on Cost Changes 

The RPM, in consultation with the SRPM, may make changes to the work outlined in the 
SOW that do not substantially (i) alter the scope ofthe Remedial Action or (ii) increase the total 
cost ofthe Remedial Action without affecting the validity ofthis Contract. The RPM shall obtain 
approval from the SRPM for any change order submitted to EPA for the Site, where the change 
order would increase the cost ofthe Remedial Action by more than $100,000. The RPM may 
assume that the SRPM has approved a change-order if the SRPM does not respond to a request 
for approval within 14 calendar days from receipt of notification by the RPM. Subject to 
Section 16.B ofthis Contract, any change to the work that substantially(a) alters the scope of the 
Remedial Action or (b) increases the total cost ofthe Remedial Action, shall require an 
amendment to this Contract. 

6. NEGATION OF AGENCY RELATIONSHIP 

Nothing contained in this Contract shall be constmed to create an express or implied 
agency relationship between EPA and the State. EPA and its employees, agents, and contractors 
are not authorized to represent or act on behalf of the State in any matter relating to the subject 
matter ofthis Contract. The State and its employees, agents, and contractors, are not authorized 
to represent or act on behalf of EPA in any matter relating to this Contract. 
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1. SITE ACCESS 

A. Site Access 

EPA shall use its own authority to secure access to the Site and adjacent properties 
necessary for EPA, its contractors, and the State to conduct the Remedial Action undertaken 
pursuant to the ROD, including operation and maintenance; access instruments may include, but 
are not limited to, leases, rights-of-way, and easements. The State may secure access under its 
own authority, and may request assistance from EPA as necessary. At EPA's request, the State 
shall obtain, or assist EPA in obtaining, any permits necessary to conduct the activities described 
in the ROD. 

B. State Site Visits 

Insofar as EPA has access to the Site, representatives ofthe State shall have access to the 
Site to the same extent as EPA for the purpose of reviewing work in progress, subject to the 
State's compliance with the Site's safety plan. To the extent feasible, representatives ofthe State 
shall coordinate with the RPM prior to visiting the Site. 

C. EPA Liability Waiver 

EPA shall not be responsible for any harm to any State representative or other person 
arising out of, or resulting from, any act or omission by the State in the course of an on-Site visit. 

D. State Liability Waiver 

The State shall not be responsible for any harm tb any EPA representative or other person 
arising out of, or resulfing from, any act or omission by EPA in the course of an on-Site visit. 

8. THIRD PARTIES , 

A. Exclusion of Third Party Benefits 

This Contract benefits the State and EPA only and extends no benefit or right to any third 
party not a signatory hereto. 
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B. Liability 

EPA assumes no liability to third parties with respect to losses due to bodily injury or 
property damage that exceed the limitations set forth in 28 U.S.C. §§ 1346(b), 2671-2680. To 
the extent permitted by State law, the State assumes no liability to any third parties with respect 
to losses due to bodily injury or property damage. 

9. PROJECT SCHEDULE 

The anticipated date for awarding the contract for Remedial Action work at the Site is 
December, 1999. EPA agrees to notify the State of any change in such anticipated award date. 
EPA shall fumish to the State a copy ofthe project schedule prepared by the contractor upon 
receipt thereof Any change in the project schedule shall not affect the validity ofthis Contract. 

10. STATE REVIEW 

A. State Funding: MSCA Funds 

The State, at its own cost and expense, shall fumish the necessary personnel, materials, 
services, and facilities to perform its responsibilities under the terms ofthis Contract. In the 
event that the State is awarded separate funding for this Site under an EPA Management 
Assistance Multi-Site Cooperative Agreement ("MSCA"), the State may use such monies to 
fumish the necessary personnel, materials, services, and facilities to perform its responsibilities 
under the terms ofthis Contract; provided, however, that MSCA funded in-kind services may not 
be used to satisfy the State's cost share for the Site. 

B. Submission of Comments 

EPA, in consultation with the State, shall specify a binding time frame for the State to 
review and submit comments on matters relating to the implementation ofthe response action, 
subject to the time frames set forth in 40 CFR 300.515(h)(3). The RPM shall fumish, or arrange 
to have fumished, to the SRPM in a reasonably timely manner the deliverables the RPM, in 
consultation with the SRPM, may determine to be appropriate for review and/or comment by the 
State. Failure by the State to review or submit comments on matters relating to the 
implementation ofthe response action within the time frames specified by the EPA shall be 
deemed an election not to review and submit comments thereon. Failure to timely review and 
comment shall not delay the project schedule. The RPM shall maintain communications with the 
SRPM regarding receipt of comments and responses thereto. 
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11. RECORDS ACCESS 

A. Site Information 

At EPA's request, and to the extent allowed by State law, the State shall make available to 
EPA any information in its possession conceming the Site except privileged or confidential 
information which is not protected from disclosure under federal law. At the State's request and 
to the extent allowed by Federal law, EPA shall make available to the State any information in its 
possession conceming the Site except privileged or confidential information which is not 
protected from disclosure under state law. EPA and the State shall agree upon a schedule for the 
reasonable^ prompt submission of information conceming the Site. 

B. Financial Records 

EPA shall arrange to have fumished directly to the State a copy ofthe monthly progress 
report supplied by the U.S. Army Corp. of Engineers project manager summarizing the activities 
performed in the previous month and a copy ofthe payment estimate for the corresponding 
period. Such monthly progress reports shall serve as documentation ofthe State's cost share 
pursuant to Section 16 ofthis Contract. 

C. Confidentiality 

EPA shall not disclose information submitted by the State imder a claim of confidentiality 
unless EPA is required to do so by Federal law and has given the State advance notice ofits 
intent to release that information. Absent notice of such claim, EPA may make said information 
available to the public without further notice. The State shall not disclose information submitted 
by EPA under a claim of confidentiality unless the State is required to do so by State law and has 
given EPA advance notice of its intent to release that information. Absent notice of such claim, 
the State may make said information available to the public without further notice. 

12. RECORDS RETENTION 

EPA and the State shall maintain all of their respective financial and programmatic 
records, supporting documents, statistical records, and other records related to the Site for a 
minimum often years following the submission ofthe final reconciliation of remedial action 
costs. If any litigation, claim, negotiation, audit, cost recovery, or other action involving the 
records has been started before the expiration ofthe ten-year period, EPA and the State shall 
retain such records until completion ofthe action and resolution of all issues which arise from it, 
or until the end ofthe regular ten-year period, whichever is later. Microform copying must be 
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performed in accordance with the technical regulations and records management procedures 
contained in 36 CFR Part 1230 and EPA Order 2160, respectively. 

13. CERCLA REOUIREMENTS 

EPA and the State intend to follow all applicable program requirements, including 
CERCLA, the NCP, and EPA policy and guidance with respect to the Remedial Action. 

14. OTHER SITE AGREEMENTS 

All site-specific agreements conceming the Site, including, but not limited to, state 
cooperative agreements and state superfund contracts, are as follows: 

Type of Agreement Signatories Date 

Muhi-Site Cooperative 
Agreements ("MSCA) 
9404-02 DTSC and EPA May 1990-June 1994 
9404-03 DTSC and EPA July 1994-June 1995 
9404-04 DTSC and EPA July 1995-June 1996 
9404-05 DTSC and EPA July 1996-June 1997 
9404-06 DTSC and EPA July 1997-June 1999 

15. CERCLA ASSURANCE: COST SHARE 

Sections 104(c)(3) and 104(d)(1) ofCERCLA, 42 U.S.C. §§ 9604(C)(3) and 9604(d)(1), 
require that EPA determine whether the Site was publicly or privately operated at the time ofthe 
release, in order to determine the State's cost share. As the Site was privately operated, the 
State's cost share is ten percent (10%) ofthe remedial action costs. 

16. COST-SHARE CONDITIONS 

A. Cost Estimate 

The estimated cost ofthe constmction and one-year's operation and maintenance ofthe 
Remedial Action ("Constmction Costs") excluding EPA's indirect and intramural costs is One 
Million Eight-Hundred Eighty-Three Thousand One Hundred Twenty Three Dollars 
($1,883,123). This estimate is derived from the ROD and design specifications and includes 
contingencies for change orders and constmction management services. Based on the foregoing, 
the State's cost share of Constmction Costs is estimated to be One Hundred Eight-Eight 
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Thousand Three-Hundred Twelve Dollars ($188,312). Within six (6) months following the date 
on which the EPA has provided written notice to the State that EPA has accepted the completed 
constmction activities for the Remedial Action from the constmction contractor pursuant to 
Paragraph 24.D, EPA shall submit to the State an updated estimate ofthe cost ofthe operation 
and maintenance of the Remedial Action. 

B. Payment Terms 

i. On or before Febmary 28 of each year ofthis Contract, EPA shall submit to the State 
an invoice for the State's ten percent (10%) cost share for such portion ofthe work identified in 
the SOW as was completed during the applicable billing period. 

The invoice shall be submitted in duplicate (original plus one copy) to the following, yyith 
a copy also to the SRPM identified in paragraph 5.B.: 

Chief of Contracts and Office Services" 
Califomia Department ofToxic Substances Control , 
P.O. Box 806, 
Sacramento Califomia 95812-0806. 

Each invoice shall be accompanied by a cost summary which indicates the name ofthe site, the 
billing period, the general contractor that performed the work during such billing period, the 
identification number assigned to the general contractor, and the total costs incurred during the 
period for which EPA is billing the State ("Cost Summary"). EPA shall also provide, as 
available, invoices and supporting documentation which are fumished to EPA by the contracting 
agent and prime confractor performing the work described in the SOW ("Contractor 
Documentation"); provided, that the EPA RPM may fumish the Contractor Documentation to the 
State RPM during the course ofthe project and EPA shall be deemed to have satisfied its 
obligations under this Paragraph. The Cost Summary and Contractor Documentation hereinafter 
shall be referred to collectively as the "Cost Documentation." The State shall pay the amount 
requested by such invoice within sixty (60) days following actual receipt thereof, provided, that if 
the State receives such invoice prior to Febmary 28, the State shall pay the amount requested by 
such invoice on or before April 30. The State assures payment of its cost share obligation for 
actual Remedial Action costs at the Site, which shall be settled at reconciliation pursuant to 
Paragraph 32 below, and which shall not exceed One Hundred Eighty-Eight Thousand Three 
Hundred Twelve Dollars ($188,312) for constmction and the first year of operation. The State 
acknowledges that such assurance may require the State to seek additional appropriations to 
cover the work outlined in the SOW; provided, however, that the State's cost share obligation 
may only be increased above the estimated cost set forth in Paragraph 16(a) by an amendment to 
this Contract. The State shall use its best efforts to obtain authorization of funds necessary to 
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meet its assurance to pay its cost share obligation for actual costs ofthe remedial action at the 
Site in accordance with State law; notwithstanding the foregoing, nothing contained herein shall 
be interpreted as a commitment to appropriate, obligate or pay fimds in confravention of State 
law. 

ii. Costs incurred by the State to off-set cost-share requirements shall be verified and 
documented pursuant to the MSCA identified in Paragraph 14 ofthis Contract. Except as 
otherwise provided in the MSCA, no in-kind services shall apply to the State's cost-share. 
Payment terms may be adjusted only by amendment to this Contract, pursuant to paragraph 31 
below. Any in-kind match shall comply with 104(c)(5) ofCERCLA, 40 CFR 31.24, and 40 CFR 
35.6284. 

iii. All State payments shall be made payable to EPA and sent to the Regional Financial 
Management Office specified below: 

United States Environmental Protection Agency 
Financial Managerrient Office 
P.O. Box 360863M » 
Pittsburgh, Pennsylvania 15251 
Attn: Superfimd Collection Officer 

C. State Credit 

CERCLA credit may be applied to offset the State's cost-share requirements in this 
Contract, Credits are limited to site-specific expenses that EPA determines to be reasonable, 
documented, direct, extra-mural, out-of-pocket expenditures of non-Federal funds that have not 
been previously applied or reimbursed. The State does not declare credit for costs incurred at the 
Site at this time. 

17: : EMERGENCY RESPONSE ACTIVITIES 

Nothing in this Contract shall be constmed to restrict, impair or otherwise affect the 
authority of EPA or the State to carry out emergency response activities, including removals. 
Notwithstanding the foregoing, any emergency response activities at the Site shall not increase 
the State's financial obligations under this Contract. 
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18. CERCLA ASSURANCE: 20-YEAR WASTE CAPACITY ASSURANCE 

The State has submitted its Waste Capacity Assurance Plan to EPA. EPA's 1995 
National Assessment of hazardous waste treatment and disposal capacity shows that there is 
adequate national capacity through the year 2013, pursuant to 40 CFR 35.6105(b)(3), 50 CFR 
35.6120, and 40 CFR 300.510(e)(1). Subsequent EPA analysis shows that this capacity exists 
through the year 2018. Pursuant to CERCLA §104(c)(9), 42 U.S.C. §9604(c)(9), the State 
hereby assures the availability of hazardous waste treatment or disposal facilities for 20 years 
following the execution of this Contract. 

19. CERCLA ASSURANCE: OFF-SITE STORAGE. TREATMENT. OR DISPOSAL 

Pursuant to 104(c)(3)(B) and 121(d)(3) ofCERCLA, as amended, EPA and the State have 
determined that off-site treatment, storage, or disposal of hazardous substances is not required for 
this remedial action. 

20. NOTIFICATION OF TRANSFERS OF HAZARDOUS WASTE 

EPA or the State must provide written notification prior to the off-site shipment of 
hazardous waste from the Site to an out-of-State waste management facility, to: (i) the 
appropriate State environmental official for the State in which the waste management facility is 
located; and/or (ii) the appropriate Indian Tribal official who has jurisdictional authority in the 
area where the waste management facility is located. 

21. CERCLA ASSURANCE: REAL PROPERTY ACQUISITION 

EPA and the State have not yet determined whether or not the implementation ofthe 
Record of Decision dated March 31, 1999 ("ROD") requires the acquisition of an interest in real 
property. In the event that EPA and the State determine that the implementation ofthe Remedial 
Action requires acquisition of an interest in real property, EPA will use its authority under 
104(j)(l) ofCERCLA to acquire such property interest. In the event that EPA acquires any such 
property interest to implement the Remedial Action, the State shall accept from EPA the transfer 
of such property interest pursuant to Section 104(j)(2) ofCERCLA. In the event that the State 
transfers any such real property interest to a third party, the State shall ensure that such real 
property remains subject to all institutional controls. EPA and the State shall determine the 
institutional controls necessary to implement the Remedial Action within six months following 
completion of constmction ofthe Remedial Action. 

1 0 
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22. REMEDY SHAKEDOWN 

A. Operational and Functional 

The State has not elected to take the lead upon completion of constmction pursuant to a 
state cooperative agreement. Pursuant to 40 CFR 300.435(f), EPA shall conduct activities 
necessary to ensure that the Remedial Action, is operational and fimctional for a period up to one 
year after constmction is complete, or until EPA and the State determine that the Remedial 
Action is functioning properly and performing as designed, whichever is earlier. For this purpose, 
constmction will be considered complete after the completion ofthe final inspection, as 
described in paragraph 24.B. below. EPA and the State may extend the one-year time period by 
amending this Contract pursuant to paragraph 32 below. The State shall be responsible for its ten 
percent (10%) cost-share during such time. 

B. Sediment Cap 

Pursuant to 40 CFR 300.435(f) ofthe NCP, EPA is authorized to cost share in the 
Remedial Action until the Remedial Action has achieved the remedial objectives.and remediation 
goals in the ROD, and is determined to be operational and functional. 

23. CERCLA ASSURANCE: OPERATION AND MAINTENANCE 

The State hereby assures that the operation and maintenance ("O&M") provided under 
this Contract for the implemented Remedial Action will remain in effect for the expected life of 
such remedial action pursuant to Section 104(c)(3)(A) of CERCLA, as amended, commencing 
once the Remedial Action is determined to be operational and fimctional pursuant to paragraph 
22.A. In addition, the State assures that institutional confrols will be monitored and retained as 
part ofthe State's O&M obligations. The State shall use best efforts to secure and maintain 
authorization of funds necessary to undertake its O&M obligations hereunder; notwithstanding 
the foregoing, nothing contained herein shall be interpreted as a commitment to appropriate, 
obligate or pay funds in contravention of State law. 

24. JOINT INSPECTION OF THE REMEDY 

A. Prefinal Inspection 

The RPM, in consultation with the SRPM, shall conduct a prefinal inspection upon 
completion ofthe constmction work to determine whether there are outstanding items which 
remain to be completed or corrected. The RPM shall provide such notice to the SRPM as shall 
reasonably afford the SRPM an opportunity to accompany the RPM on such inspection. The 

l i 



s t a t e Contract 
99-T1869 

RPM shall prepare a prefinal inspection report summarizing any such outstanding items and shall 
fiimish a copy of such report to the SRPM. 

B. Final Inspection 

The RPM, in consultation with the SRPM, shall conduct a final inspection upon 
completion of any outstanding constmction items for the Remedial Action at the Site. RPM shall 
provide such notice to the SRPM as shall reasonably afford the SRPM an opportunity to 
accompany the RPM on such inspection. The final inspection will consist of a walk-through 
inspection ofthe project site, and will focus on the outstanding constmction items identified in 
the prefinal inspection. If the RPM determines that any items remain outstanding or uncorrected, 
the inspection shall be considered a prefinal inspection and the RPM shall prepare another 
prefinal inspection report. 

C. Close-out Report 
f 

Upon satisfactory completion ofthe final inspection, EPA will provide to the State a copy 
ofthe close-out report for the Remedial Action. 

D. Acceptance ofthe Work 

EPA, in consultation with the State, shall determine that the activities described in the 
SOW have been completed. The EPA Regional Administrator, or his delegatee, shall provide 
written notice to the State that EPA has accepted the completed project from the constmction 
contractor. 

E. Acceptance ofthe Remedy 

EPA and the State shall review the remedial action report. The RPM shall coordinate 
with the SRPM to obtain the State's concurrence that the remedy is complete and performing 
adequately. Enforcement actions and other necessary activities may proceed independent of 
completion of constmction and reconciliation of costs; NPL deletion may proceed independent of 
reconciliation of costs. 

25. NPL DELETION 

EPA shall consult and provide the State with the criteria used to determine the 
effectiveness ofthe remedy as well as the rationale for determining completion ofthe remedy, 
and for delisting the Site from the National Priorities List ("NPL"). 

1 2 
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26. RESPONSIBLE PARTY ACTIVITIES 

If at any time diiring the period ofthis Confract a responsible party comes forward to 
perform any work covered by this Contract, EPA and the State shall amend or terminate this 
Contract. 

27. ENFORCEMENT 

Nothing contained in this Contract shall waive, or be deemed to waive, EPA's right to 
bring an action against any person or persons for liability under §§ 106 or 107 ofCERCLA, 42 
U.S.C. §§ 9606 or 9607, or any other statutory provision or common law. Nothing contained in 
this Confract shall waive, or be deemed to waive, the State's right to bring an action against any 
person or persons for liability under the California Health and Safety Code, or any other statutory 
provision or common law. 

28. LITIGATION AND COST RECOVERY 

EPA and the State may be entitled to assert claims against a third party (herein referred to 
as a "potentially responsible party" or "PRP") for reimbursement of any services, materials, 
monies or other items of value expended by EPA or the State for Fund-financed response 
activities. 

29. ISSUE RESOLUTION 

Any disagreements arising under this Contract shall be resolved to the extent possible by 
the RPM and the SRPM: The RPM and the SRPM, in consultation with their respective 
supervisors, shall use their best efforts to resolve disagreements informally. 

30. SANCTIONS FOR FAILURE TO COMPLY 

If either party fails to comply with the terms ofthis Contract, and if the parties have been 
unable to resolve the matter informally among themselves, then either party may proceed as set 
forth in 40 C.F.R. Section 35.6805(o) (1990), which is incorporated herein by reference as if 
fiilly stated herein. 

31. AMENDMENT 

EPA and the State may amend this Confract, in writing, for reasons which include, but are 
not limited to, cost revisions or modifications ofthe remedial action. 

1 3 
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32. RECONCILIATION PROVISION 

A. Within two years following the completion of constmction ofthe Remedial Action as 
required by the ROD and described in the SOW, EPA and the State shall reconcile all 
Constmction Costs described in Paragraph 16. At the time that Constmction Costs are 
reconciled, the State rnay request the EPA to fiimish to the State documents supporting costs 
incurred by EPA. The reconciliation of Constmction Costs shall not affect the duration ofthis 
Contract. 

B. Subject to Paragraph 4 hereof, this Contract shall remain in effect until the financial 
settlement of Constmction Costs and final reconciliation of Constmction Costs (including change 
orders, claims, overpayments, reimbursements, etc) have been completed. Pursuant to 40 CFR 
35.6805(k), completion of final reconciliation shall mean that EPA arid the State have satisfied 
thefr cost-share requirements specified in paragraph 15 and 16 above. EPA will not use 
overpayments by the State to satisfy obligations at another site. In the event that the payment 
terms above do not cover the cost ofthe Remedial Action, EPA will bill the State for the State 
cost share. Final reconciliation of Remedial Action costs by EPA shall follow acceptance ofthe 
remedy by both EPA and the State and is not contingent upon deletion ofthe Site from the NPL. 
At the time of such reconciliation, the State may request the EPA fiimish to the State documents 
supporting costs incurred by EPA. Confractual resolutions and final audit determinations that 
impact the Fund financed Remedial Action may require an amendment to this Contract pursuant 
to Paragraph 31. 

33. CONCLUSION OF THE CONTRACT 

Subject to Paragraph 4 hereof, this Contract shall conclude when all ofthe following 
requirements have been met: (i) response activities for the Remedial Action at the Site have been 
satisfactorily completed and payments have been made as specified under paragraphs 15 and 16 
which address cost share; (ii) the Financial Management Officer has a final accounting of all 
project costs, including change orders and contractor claims, pursuant to paragraph 32 above; and 
(iii) the State has submitted all of its cost share payments to EPA, has undertaken responsibility 
for O&M, and if applicable, has accepted all interest in real property pursuant to 40 CFR 
35.6805(I)(4). 

34. SEVERABILITY 

If any one or more ofthe provisions contained in this Contract shall for any reason be 
held to be invalid, illegal or unenforceable in any respect, then such provision or provisions shall 
be deemed severable from the remaining provisions contained in this Contract and such 
invalidity, illegality or unenforceability shall not affect any other provision ofthis Confract, and 
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this Contract shall be constmed as if such invalid or illegal or unenforceable provision had never 
been contained herein. 

35. DRUG FREE WORKPLACE 

EPA acknowledges that it is subject to the Dmg Free Workplace Act of 1988, as 
implemented by 40 C.F.R. §§ 23.500-23.506. 

36. AUTHORITY 

Each undersigned representative ofthe parties certifies that he or she is fiilly authorized to 
enter into the terms and conditions ofthis Contract and to legally bind such party to this 
Contract. 

37. EFFECTIVE DATE 

The Effective Date ofthis Contract shall be the later ofthe date on which the EPA or the 
State signs this Confract. 

15 
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In witness whereof, the parties hereto have executed this Contract in five (5) copies, each 
of which shall be deemed an original. 

UNITED STATES ENVIRONMENTAL PROTECTION AGENCY 

>^jk^bt-
Keith Takata, Director 
Superfund Division 
U.S. Environmental Protection Agency, Region IX 

STATE OF CALIFORNIA 

.ach McClenahen, Acting Deputy Director 
Site Mitigation Program 
Department ofToxic Substances Control 
Califomia Environmental Protection Agency 

idy Poirwlexter, Chief 
Business~Services 
Department of Toxic Substances Control 
Califomia Environmental Protection Agency 

Department of General 
rvices Use Only 
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MCCORMICK & BAXTER SUPERFUND SITE 
Stockton, Califomia 

Surface Water-Sediment Operable Unit 
STATEMENT OF WORK 

FOR 
STATE SUPERFUND CONTRACT 

1.0 INTRODUCTION 

This statement of work describes activities to be accomplished for the Surface Water-
Sediment Operable Unit ("O.U.") at the McCormick and Baxter Siiperfund Site (the "Site" or 
the "M&B Site") on behalf of the United States Environmental Protection Agency, Region 
IX ("EPA"), under this State Superfund Contract. The activities are derived from the Record 
of Decision ("ROD") dated March 31, 1999. 

2.0 BACKGROUND 

2.1 Site Location and Description 

McCormick & Baxter Creosoting Company 
1214 West Washington Street 
Stockton, Califomia 
EPA ID # CAD0099106527 

McCormick and Baxter Creosoting Company operated a wood treating company at the Site from 
1946 until 1991, when the company ceased operations. 

Various wood preservation processes were used at the M&B Site during its operational history. 
Chemical preservatives used at the Site contained creosote, pentachorophenol (PCP), arsenic, 
chromium, copper and zinc. Solvents or carriers for these preservatives reportedly included 
petroleum-based fuels such as fuel oil kerosene and diesel; butane; and ether. 

Most treatment processes used at the Site consisted of pressure impregnation ofthe preservative 
solutions in retorts located in the central portion ofthe Site. Pressure treated wood was removed 
from the retorts and allowed to dry in storage areas throughout the Site. For a brief period of 
time pole ends were also dipped in and oil-PCP mixture at the butt tank area, located south ofthe 
main processing area. Waste preservative was stored in oily waste ponds in the northwestern 
portion ofthe Site adjacent to Old Mormon Slough from 1942 until 1981. 

Site drainage was uncontrolled until 1978. Stormwater from all areas ofthe M&B Site 
discharged directly into Old Mormon Slough (from the early 1940's until approximately 1976) 
and from a portion ofthe M&B Site into New Mormon Slough. 



2.2 Site Contamination 

The chemicals of concem (COCs) identified for the M&B Site are PCP, carcinogenic 
polynoclear aromatic hydrocarbons ("CPAHS"), arsenic, dioxins/furans and naphthalene. 
Dioxins/furans are believed to have originated as manufacturing impurities contained in the PCP 
solutions. Although relatively non-toxic, naphthalene is included as a COC because it is widely 
distributed throughout soil and groundwater at the Site in relatively high concentrations and it 
serves as an indicator for the presence of non-carcinogenic PAHs ("ncPAHs"). 

In general, the highest concentrations of COCs in Site soils are present in the westem portion of 
the Site, mainly the former main processing area, the Cellon processing area, the oily waste pond 
area and the track pit. In the eastem portion ofthe Site, which was used for storage of treated 
and untreated wood, COCs are present at lower concentrations and are primarily found in 
shallow soils. 

Groundwater contamination at the Site is limited to semi-volatile organic compounds (SVOCs) 
and, to a lesser extent, dioxin. Groundwater contain ination above maximum contaminant levels 
(MCLs) has not been detected beyond the Site fenceline. However, naphthalene, for which there 
is no MCL, has been detected beyond the Site fenceline at levels exceeding its Region 9 
Preliminary Remediation Goal (PRG). 

Sediment contamination related to the M&B Site appears to be limited to Old Mormon Slough, 
which is located directly adjacent to the M&B facility. The primary COCs identified in 
sediments are PAHs and dioxin; PCP was not widely distributed. Concentrations of cPAHs, 
ncPAHs and dioxin were elevated in Old Mormon Slough sediments relative to a Stockton 
Channel reference location and a site-specific cleanup level based on ecological risk. Sediment 
contamination appears to be generally limited to 8 feet below the mudline. 

2.3 Surface Water-Sediment O.U. 

Remedial goals for the Surface Water-Sediment O.U. are to reduce potential risks to human 
health from the consumption offish contaminated with Site-related COCs; to prevent humans 
and aquatic organisms from direct contact with sediment having contaminants in excess of risk-
based concentrations or that have been shown to be toxic to aquatic organisms; to prevent or 
minimize the migration of contaminants from Old Mormon Slough sediments into the surface 
water column; and to prevent or minimize the migration of contaminants from Old Mormon 
Slough sediments to groundwater. 

EPA set the following cleanup standards for sediment at the M&B Site: 21 ng/kg for dioxin and 
333 mg/kg for total PAHs. 

2.4 Site-Work Previously Performed 

EPA conducted several phases df removal actions to stabilize Site conditions, improve Site 
security, and demolish and dispose of aboveground structures and equipment. EPA addressed 
contaminant releases into Old Mormon Slough by installing a sheet piling wall along the 
southwestem shoreline of Old Mormon Slough to control oily seepages from the former oily 



waste ponds area. EPA also excavated approximately 12,000 cubic yards (cy) of contaminated 
soil from the pond area and contained the excavated soil in a lined repository in the central 
portion ofthe Site. EPA then covered the central processing area with an asphalt cap. 

3.0 WORK TO BE PERFORMED 

This State Superfund Contract is for remedial actions related to the Surface Water-Sediment 
O.U. sediment cap, in addition to construction management and support services. The following 
is an outline ofthe tasks.that will take place during the remedial action. The list includes bank 
protection actions that are needed to prevent slumping of potentially contaminated bank material 
into the slough. These actions are being taken to prevent cap recontamination at levels that could 
be above the sediment cleanup levels listed above. 

Tasks to be performed: 

1. Remedial Action Management Plan 
Work Plans 
Sampling and Analysis Plan 

2. Laboratory Analysis 
Water quality parameters 
Waste profiling 

3. Construction Bathymetric Surveys 
4. Site Preparation 

Fence removal 
Pilings removal 
Material stockpiling 
Clearing and gmbbing 
Paving or graveling site work area 
Removing trees on embankment 

5. Bank Protection 
Earth work, layback and grading 
Stone and geotextile placement 

6. Cap Construction 
Temporary silt curtain placement 
Sand cap construction 

7. Waste Collection/Disposal 
8. Access Controls 

Signage 
Navigational Controls (log boom) 

9. Cost and Performance Reports 
10. One year of monitoring and maintenance 
11. USACE Oversight 



4.0 COST ESTIMATE 

Remedial Action Management Plan 87,765 

Laboratory Chemical Analysis 81,052 

Construction Bathymetric Surveys 28,530 

Site Preparation 154,095 

Bank Protection 168,374 

Cap Constmction 1,049,507 

Waste Collection/Disposal 18,192 

Access Controls 22,960 

Cost and Performance Reports 97,912 

One year O&M 45,536 

USACE Oversight 129.200 

TOTAL $1,883,123 
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RECORD OF DECISION 

McCormick & Baxter Superftmd Site 
Stockton, Califomia 

PART I - DECLARATION 

SITE NAME AND LOCATION 

McCormick & Baxter Creosoting Company 
1214 West Washington Street 
Stockton, Califomia 

EPA ID# CAD009106527 

STATEMENT OF BASIS AND PURPOSE 

This Record of Decision ("ROD") presents the selected remedial action for the McCormick & 
Baxter Superfimd Site ("M&B Site" or "Site" ) in Stockton, Califomia. This document was 
developed in accordance with the Comprehensive Environmental Response, Compensation and 
Liability Act of 1980, ("CERCLA"), as amended by the Superfimd Amendments and 
Reauthorization Act of 1986 ("SARA"), 42 U.S.C. §§9601 et seq., and, to the extent practicable, 
in accordance vyith the National Oil and Hazardous Substances Pollution Contingency Plan 
("NCP"), 40 CF.R. Part 300. This decision is based on the Administrative Record for the Site. 
The Administrative Record Index appended to this ROD identifies the documents upon which 
the selection ofthe remedial action is based. 

The State of Califomia, through the Califomia Environmental Protection Agency, Department of 
Toxic Substances Control, concurs with the selected remedy. 

ASSESSMENT OF THE SITE 

Actual or threatened releases of hazardous substances from the Site, if not addressed by 
implementing the response action selected in this ROD, may present an imminent and substantial 
endangerment to public health, welfare, or the environment. 

DESCRIPTION OF THE REMEDY 

This ROD presents final remedies for vadose zone soils and sediments, and an interim remedy 
for groundwater. 



The major components of the remedies are as follows: 

• Selected vadose zone remedy: Excavation of soil Subarea X and consolidation and capping in, 
soil Subarea X 

• Contingency vadose zone remedy: Placement of an asphalt cap over the entire Site (without 
excavation and consolidation of soil Subarea X). The soils contingency remedy would be 
triggered if EPA determines that a potentially responsible party or a prospective purchaser has 
sufficiently agreed in writing to undertake the contingency soils remedy as described in this 
ROD, including long-term operation and maintenance, and compliance vyith use restrictions 
regarding the soils remedy. . • 

• In-place capping of sediment in Old Mormon Slough 

• Installation and operation of an interim groimdwater extraction and treatment system, with 
dedicated non-aqueous phase liquids ("NAPL") recovery wells where appropriate. Treatment 
will be by oil/water separation to remove NAPL; biotreatment; filtration; and carbon 
adsorption. Treated groimdwater would be discharged into nearby surface water, in 
combination with reuse for irrigation or industrial purposes at or near the Site, if possible, 

•Monitoring ofthe affected aquifer zones to verify that the exfraction system is effective in 
containing the groundwater plume until a final groundwater remedy is selected. 

•Access rights that pennit EPA and the State to monitor and maintain the selected remedies and 
land use restrictions that prohibit interference with the selected remedies which mn with the 
land, to the extent available. 

The final vadose zone soil and sediment response actions selected in this ROD address the 
principal threats from vadose zone soil and sediment at the Site. A final groundwater remedy 
vyill be selected in the future to address threats remaining after the interim measures. 

STATUTORY DETERMINATIONS 

JQie selected final remedies for vadose zone soil and sediment are protective of human health-and-
the environment, comply with Federal and State requirements that are legally applicable or 
relevant and appropriate ("ARARs") to the remedial action, and are cost effective. The vadose 
zone soil and sediment remedies utilize permanent solutions and altemative treatment 
technologies to the maximum extent practicable for this Site. EPA concluded that it was 
impracticable to excavate, treat, and/or dispose of all contaminated soil and sediment at the Site 
for the folio vying reasons: the Izirge volume of contaminated soil and sediment does not allow for 
cost-effective excavation, on-Site treatment or off-Site disposal; the lack of implementable 
treatment technologies for dioxin; and short-term impacts to human health and the environment 
from excavation and dredging activities. Thus, the.soil and sediment remedies do not satisfy the 



statutory preference for treatment as a principal element of the remedy. Because the remedies 
will result in hazardous substances remaining on-Site above health-based levels, EPA shall 
conduct a review pursuant to Section 121(c) ofCERCLA, 42 U.S.C, Section 9621, within five 
years after commencement of remedial action to ensure that the vadose zone soil and sediment 
remedies continue to provide adequate protection of human health and the environment. 

The selected interim remedial action for groundwater is protective of human health and the 
environment, complies with Federal and State ARARs directly related to this interim remedial 
action, and is cost-effective. This interim remedial action utilizes permanent solutions and 
altemative treatment technologies to the maximum extent practicable, in light of its scope. 
Because this interim remedial action does not constitute the final groundwater remedy for the 
Site, the statutory preference for remedies that employ treatment that reduces toxicity, mobility or 
volume as a principal element will be addressed at the time EPA selects the final response action. 
Subsequent actionsare^plannedto^fuHyaddress the principal threatsrelated to groundwater. 

Keith A. Takata Date 
Superfund Division Director 



PART II - DECISION SUMMARY 

McCormick & Baxter Superfimd Site 
Stockton, Califomia 

1.0 SITE NAME, LOCATION AND DESCRIPTION 

1.1 Site Name and Location 

McCormick & Baxter Creosoting Company 
1214 West Washington Street 
Stockton, Califomia 

EPA ID#CAD009106527 

The McCormick & Baxter Superfimd Site ("M&B Site" or "Site") is a former wood treatment 
facility that occupies 29 acres in a predominantly industrial area near the Port of Stockton and the 
junction of Interstate 5 and State Highway 4 (see Figure 1). The Site is bordered by Old 
Mormon Slough to the north, which connects, to the Stockton Deepwater Channel on the San 
Joaquin River. 

The processing areas, tank farm and interior roadways ofthe Site are paved; the rest ofthe Site 
surface is unpaved with limited vegetative cover. A layer of gravel between one and three feet 
thick is found across most ofthe Site. Railroad tracks are located on many areas ofthe Site. 

Most ofthe former facility stmctures have been removed. The office building, two storage sheds 
and the stormwater collection system lift station are the only remaining above-ground stmctures. 
Undergroimd sump-like basement foundations and associated piping for the fonner pressure 
treatment units remain iri the central portion ofthe Site. 

1.2 Regional Topography and Surface Water Hydrology 

The M&B Site is located on the margin ofthe Sacramento River - San Joaquin River Delta in the 
Great Valley geomorphic province of California. The Great-Valley is a sedimentary basin 
consisting of a series of homoclinal beds of clay, silt, sand and gravel with a gentiy dipping east 
flank and a fairly steeply-dipping west flank. 

The Site terrain is flat and near sea level. 'Surface water bodies in the vicinity ofthe M&B Site 
are Old Mormon Slough (which forms the northem boundary ofthe Site), New Mormon Slough, 
the Stockton Deep Water Channel, and, within one-and-one-half miles, the San Joaquin River. 

Old Mormon Slough is approximately 2500 ft. long and 180 ft. wide. Most ofthe slough is 
approximately 10 ft. deep, although the westem portion ofthe slough near the mouth has 
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historically been dredged for barge access. Old Mormon Slough (as well as New Mormon 
Slough) is tidally influenced, with a maximum tidal range of approximately 3 feet. Stockton 
Channel, the Port of Stockton Tuming Basin and the enfrance tp Old Mormon Slough are areas 
of net sediment deposition, and are periodically dredged to maintain depths appropriate for ship 
traffic. 

1.3 Adjacent Land Use 

The Site is bordered by Old Mormon Slough to the north, Washington Street to the south, the 1-5 
freeway to the east, and an industrial facility (located on the Port of Stockton Tuming Beisin) to 
the west Land use in the vicinity ofthe Site includes heavy industrial, light manufacturing and 
residential. The nearest residential area is located approximately 500 feet southwest ofthe Site. 
Additional residences are located across the 1-5 freeway, approximately 750 feet southeast ofthe 
Site. The City of Stockton has a population-of 21.0,9il3 (.1990 U.S.-Census), most of whom 
reside vyithin five miles of the Site. 

1.4 Hydrogeology 

EPA has defined five interconnected water-bearing zones (designated Zones A through E) 
beneath the Site. The "A Zone" extends from the surface to approximately 60 feet below ground 
surface (bgs), and is composed of a mixture of clays, silts and sands. EPA has identified zones B 
tiirough D-Zones by tiie follovying deptii mtervals: "B Zone" ~ 60 ft to 100 ft bgs; "C-Zone" ~ 
100 ft to 150 ft bgs; and "D Zone" - 150 ft to 200 ft bgs. Each of tiiese zones shows 
depositional lithologies and pattems that are similar to the overlying A-Zone. The E-Zone is the 
uppermost regime of a deep aquifer system extending to at least 1000 ft bgs. 

Average groundwater gradients are as follows: 

A-Zone - 0.0048 ft/ft; 
B-Zone-0.0017 ft/ft; 
C-Zone-0.0019 ft/ft; 
D-Zone-0.0014 ft/ft; and 
E-Zone-0.0010 ft/ft. 

No continuous confining4ayers-have.been4dentified^betoeeftih&aones. Overall, there is a 
downward vertical gradient from the A-Zone to the E-Zone; however, there are localized 
deviations from this general trend. Groundwater flow direction in all zones ranges from east-
southeast to southeast. Groundwater is recharged from nearby surface water sources located to 
thenorthwest(thePort of Stockton Tuming Basin and Old Mormon Slough). On-Site 
infiltration is not considered to be a major contributor to groimdwater recharge at the Site. 

As of April 1998, depth to groundwater ranged from 10.5 feet bgs near Old Mormon Slough to 
23 feet bgs near the perimeter ofthe facility. Shallow groundwater is brackish and non-potable; 
however, salinity decreases with depth. Naturally-occurring arsenic is found in all aquifer zones. 



and the concentration increases witii depth. There is currently no known potable use of water 
from aquifer zones under the M&B Site or in the surrounding area. The nearest E-Zone drinking 
water supply wells are located approximately 3 miles from the Site. 

There are 73 active on-Site and off-Site groimdwater monitoring wells associated with the M&B 
Site. 

The Water Quality Confrol Plan (Basm Plan) for the Sacramento and San Joaquin River Basins 
promulgated by tiie Cenfral Valley Regional Water Quality Control Board (CVRWQCB) 
consider all groundwater in the Region to be of beneficial use imless specifically exempted by 
tiie CVRWQCB in accordance witii tiie criteria of State Water Board Resolution No. 88-63. The 
groundwater in question is subject to no such exemption and therefore must be considered 
suitable for a beneficial use designation. 

2.0 SITE HISTORY AND ENFORCEMENT ACTIVITIES 

2.1 History and Site Activities 

McCormick & Baxter Creosoting Company operated a wood treating company at the Site from 
1946 until 1991, when the company ceased operations. 

Various wood preservation processes were used at the M&B Site during its operational history. 
Chemical preservatives used at the Site contained creosote, pentachlorophenol (PCP), arsenic, 
chromium, copper and zinc. Solvents or carriers for these preservatives reportedly included 
petroleum-based fiiels such as fuel oil, kerosene and diesel; butane; and ether. 

Most treatment processes at the Site consisted of pressure impregnation ofthe preservative 
solutions in retorts (large pressure vessels) located in the central portion ofthe Site. Pressure-
treated wood was removed from the retorts and allowed to dry in storage areas throughout the 
Site. For a brief period of time pole ends were also dipped in an oil-PCP mixture at the butt tank 
area, located south ofthe main processing area. Waste preservative was stored in oily waste 
ponds in the northwestem portion ofthe Site adjacent to Old Mormon Slough from 1942 until 
1981. Figure 2 shows the locations ofthe facility processing, storage and disposal areas at the 
time ofthe facility's closing. 

Site drainage was unconfrolled until 1978. Stormwater from all areas of the M&B Site 
discharged directiy into Old Mormon Slough (from the early 1940's until approximately 1976) 
and from a portion of the M&B Site into New Mormon Slough (from approximately 1970 to 
1978), located across the 1-5 freeway. 
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2.2 History of Enforcement Actions 

In 1978, in response to a fish kill at New Mormon Slough and the Stockton Deepwater Channel, 
which was fraced to tiie McCormick & Baxter Creosoting Company ("M&B") facility, the 
Califomia Regional Water Quality Control Board ("RWQCB") adopted a Cleanup and 
Abatement Order dated January 27, 1978 ("C&A Order"). Pursuant to tiie C&A Order, M&B 
installed a stormwater collection system and perimeter levees to prevent further stormwater 
discharges from the Site. EPA currently operates and maintains the stormwater collection 
system. Stormwater is collected in two stormwater holding ponds in the southwestem portion of 
the Site and is discharged under permit to the Stockton Regional Wastewater Control Facility 
("SRWCF"). 

In 1981 M&B closed the oily waste ponds by removing approximately 144 tons of contaminated 
soil from the area of the larger pond and backfilling the area with clean fill. 

In 1984, M&B entered into an agreement vyith the Califomia Department of Health Services 
("DHS"), now tiie Department ofToxic Substances Control ("DTSC"), and tiie RWQCB to 
investigate and clean up contamination at the Site. M&B installed a series of groimdwater 
monitoring wells and conducted soil and groimdwater sampling under State oversight. M&B 
operated two groimdwater extraction wells beginning in the mid-1980s to provide limited control 
ofthe groimdwater contamination plume. A temporary soil polymer coating was applied to 
portions ofthe Site for dust control in 1990, but no other actions were taken to address soil 
contamination while the Site was still operational. 

In 1988 M&B filed for bankmptcy protection under Chapter 11 ofthe Bankruptcy Code. On 
November 7, 1990, The United States Bankmptcy Court for the District of Oregon entered a First 
Amended Plan of Reorganization, which included an Agreement Re Environmental Remediation 
of Stockton Facility ("Reorganization Plan"). The Reorganization Plan required, in part, that 
M&B undertake environmental response actions at the Site. On October 25, 1991, M&B advised 
the State of Califomia ("State") that due to actions by M&B's lender, M&B would cease 
operating and discontinue envfronmental response actions. M&B had submitted a feasibility 
sttidy ("FS") in 1989 and Remedial Action Plan ("RAP") in 1990, neither of which had been 
approved by the State prior to October 25,1991. 

-EPA-proposedThe-M&B'Site for inclusion on the National Priorities List ("NPL") and listed the 
M&B Site on the NPL in October 1992. 

EPA conducted several phases of removal actions to stabilize Site conditions, improve Site 
security, and demolish and dispose of above-ground stmctures and equipment. EPA addressed 
contaminant releases into Old Mormon Slough by installing a sheet piling wall along the 
soutiiwestem shoreline of Old Mormon Slough to control oily seepages from tiie former oily 
waste ponds area. EPA also excavated approximately 12,000 cubic yards (cy) of contaminated 
soil from the ponds area and contained the excavated soil in a lined repository in the central 
portion ofthe Site. EPA then covered the central processing area vyith an asphalt cap. 



2.3 History of Site Investigations 

Investigations perfonned prior to the M&B Site's listing on the NPL included soil sampling; well 
installation and groimdwater sampling; aquifer testing; tank and sump integrity testing; and . 
sediment sampling. 

EPA conducted several phases of Site investigations as part of the Remedial Investigation ("Rl") 
for the Site. Specific activities included soil, groundwater and sediment sampling; well 
installation; aquifer testing; a non-aqueous phase liquid ("NAPL") study; a tidal influence study; 
vadose zone modeling; groimdwater modeling; and performance of a human health risk 
assessment and ecological risk assessment. 

3.0 COMMUNITY PARTICIPATION 

Since listing the Site on the NPL in 1992, EPA has released five fact sheets describing activities 
at the M&B Site, including the Site demolition, removal actions and sampling results. EPA also 
held a public meeting at the Boggs Tract Community Center near the Site in 1993 and an open 
house at the Site in 1995 to discuss Site issues such as risk assessment results, sampling 
activities, and treatability testing. On September 15, 1998, EPA released a Proposed Plan fact 
sheet that described the proposed remedy for the Site. The Administrative Record, upon which 
this Record of Decision is based, was made available to the public at EPA's offices in San 
Francisco and at the Stockton Public Library. EPA published a public notice on September 15, 
1998 announcing a 30 day public comment period for the Proposed Plan and the RI/FS. On 
September 28, 1998, EPA held a public meeting in which EPA described the proposed remedy 
and received comments. In response to a written request, EPA extended the public comment 
period an additional 30 days to November 16, 1998. EPA's response to the comments received 
prior to November 16, 1998 is included in the Responsiveness Summary appended to this Record 
of Decision. 

4.0 SCOPE AND ROLE OF THE RESPONSE ACTIONS 

4.1 Scope and Role 

During tiie RI/FS, EPA addressed tiie M&B Site as two operable units ("OUs"): tiie Soils-
Groundwater OU and the Surface Water-Sediment OU. For^purposes of this^GD and̂ =sz3̂ ~̂s=̂ -̂-: 
implementation ofthe selected remedial actions, EPA has subdivided the former OU into 
separate soils and groundwater components. The remedial actions selected in this Record of 
Decision will be the final response actions for vadose zone soil and sediment, and an interim 
response action for groundwater. 

Due to uncertainties as to whether currently available remedial technologies practicably can 
attain applicable or relevzmt and appropriate requirements ("ARARs"), EPA has selected an 
interim remedy for groundwater in order to further evaluate developing in-situ thermal 
groimdwater technologies. 



The proposed final vadose zone soil and sediment remedies are consistent vyith the interim 
groundwater containment remedy. If EPA selects a fmal groundwater remedy that employs a 
technology different from the interim remedy, EPA will reevaluate the vadose zone soil and 
sediment remedies to determine whether or not those remedies are consistent with such final 
groimdwater remedy. 

EPA vyill propose a final groundwater remedy in a second Proposed Plan and vyill set forth its 
decision regarding the final groundwater remedy in either a second Record of Decision or an 
amendment to this ROD; EPA vyill address in situ groimdwater ARARs, including any waiver of 
ARARs, in such documents. 

4.2 Remedial Action Objectives 

The overall goal ofthe remedial^action-at the M&B Site is to protect human health and the 
environment from the risks presented by contaminated soil, groundwater and sediment. Based on 
the current and projected land use and zoning at, and in the vicinity of, the M&B Site, EPA has 
detennined that cleanup standards that are consistent vyith continued industrial use ofthe M&B 
Site are appropriate. Remedial goals for groimdwater reflect that a final groimdwater remedy is 
not being selected in this ROD. 

Remedial Goals for the Soils-Groundwater OU 

• Prevent human exposure to contaminated surface soils via direct contact, ingestion or 
inhalation 

• Prevent stormwater runoff of contaminated surface soils into adjacent surface water 
bodies 

• Prevent or minimize the migration of contaminants from subsurface soils and from Old 
Mormon Slough sediment to groimdwater 

• Prevent human exposure to groundwater contaminated above drinking water standards 
• Prevent the fiirther spread ofthe groimdwater contamination plume 
• Remove NAPL to the extent practicable to reduce the continuing source to groundwater 

contamination 
• Contain NAPL sources that caimot be removed 
• Evaluate fiirther groundwater risk reduction (40 CFR Section 300.430(a)( 1 )(iii)(F)) 

Remedial Goals for Surface Water - Sediment OU 

• Reduce potential risks to human health from the consumption of fish contaminated with 
Site-related chemicals 

• Prevent humans and aquatic organisms from direct contact with sediment having 
contaminants in excess of risk-based concentrations or that have been shovyn to be toxic 
to aquatic organisms 

• Prevent or minimize the migration of contaminants from Old Mormon Slough sediments 
into the surface water column 



• Prevent or minimize the migration of contaminants from Old Mormon Slough sediments 
to groimdwater 

• Allow full attainment ofthe beneficial uses of surface waters in the area ofthe Site, 
including fish and shellfish harvesting and the protection of aquatic life and wildlife. 

5.0 SUMMARY OF SITE CHARACTERISTICS 

5.1 Sources of Contamination 

Areas identified as the probable sources ofthe contamination presently found at the Site include 
the main processing area (operational from 1942 through 1990); the oily waste ponds area 
(operational from 1942 through 1980) and the treated wood storage areas (operational from 1942 
through 1990). In the.central processing area,-the primary sources of contamination were the 
retorts (and associated sumps and piping), frack pit, pole washing area, underground and above-
ground chemical storage tanks, oil/water separators, and condensate storage tanks. 

All wood freatment process units and storage tanks at the Site have been emptied ofthe 
chemicals they contained, cleaned and removed from the Site. The remaining contaminant 
source areas at the Site developed from the past release of wood-treating chemicals to surface 
soils, deeper soils and groundwater through past processing operations, spills, chemical handling 
practices and drippage from treated wood. The sediments of Old Mormon Slough have also 
become contaminated as a result of chemicjd process spills, surface runoff, direct discharge of 
stormwater through outfalls, and/or subsurface migration from the other OUs (e.g., seepages 
from the former oily waste pond area). 

5.2 Chemicals of Concern 

The chemicals of concem (COCs) identified for the M&B Site are PCP, carcinogenic 
polynuclear aromatic hydrocarbons ("cPAHs"), arsemc, dioxins/flirans and naphthalene. 
Dioxins/fiirans are believed to have originated as manufacturing impurities contained in the PCP 
solutions. Although relatively non-toxic, naphthalene is included as a COC because it is widely 
distributed throughout soil and groundwater at the Site in relatively high concentrations and it 
serves as an indicator for the presence of non-carcinogenic PAHs ("ncPAHs"). 

The International Toxicity Equivalency Factors ("I-TEFs") methodology as developed by EPA 
was applied to the various subclasses of dioxin/fiiran congeners to quantitatively relate their 
toxicity characteristics to that of 2,3,7,8-tetrachlorodibenzodioxin ("2,3,7,8-TCDD"). The toxic 
equivalent (TEQ) of 2,3,7,8-TCDD is tiie relative amount ofthe 2,3,7,8-TCDD that would 
produce a toxic response equivalent to the non-2,3,7,8-TCDD congener. Expressing the 
equivalent toxicity of all congeners in terms of 2,3,7,8-TCDD results in a sum total amount of 
2,3,7,8-TCDD that can be considered equivalent (in terms of potency) to a unit amount of any 
dioxin and fiiran mixture. A similar approach was used toward cPAH compounds; Potency 
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Equivalency Factors ("PEFs") were used to relate the carcinogenic potency of each PAH to that 
of benzo(a)pyrene ("BAP"). 

5.3 Principal and Low Level Threat Wastes 

Principal and low-level threat wastes are identified in accordance with the NCP (40 CFR Part 
300.430(a)(l)(iii)) and EPA guidance regarding principal threat and low level threat wastes 
OSWER 9380.3-06FS. Principal threat wastes are those source materials considered to be highly 
toxic or highly mobile that generally cannot be reliably contained or that would present a 
significant risk to human health or the environment should exposure occur. There is no fixed 
threshold level of toxicity or risk that is used to define principal threats. However, a general mle 
of thumb is to consider as a principal threat those source materials vyith toxicity and mobility 
characteristics that combine to pose a potential risk several orders of magnitude greater than the 
risk level that is a^eptablefor the current or reasonably anticipated future land use, given 
realistic exposure scenarios. Low-level threat wastes are those source materials that generally 
can be reliably contained and that would present only a low risk in the event of a release. They 
include source materials that exhibit low toxicity, low mobility in the environment or are near 
health-protective levels. 

Principal threat wastes are generally found at those areas ofthe Site that were used for processing 
operations or where chemical handling occurred (i.e., the central processing area, track pit, tank 
farm, butt tank area, and oily waste ponds). Groimdwater itself is not a principal threat because it 
is considered a non-source material; however, NAPL is considered a principal threat waste. 
Low-level threat wastes are generally found at those areas ofthe Site that were used for storage 
of treated wood only, where surface and near-surface soil is slightly to moderately contaminated. 

With the exception ofthe processing and chemical handling areas, surface soils at the M&B Site 
are typically low-level threat wastes in terms of both toxicity and mobility. Two ofthe most 
toxic substances in Site surface soils, dioxin and arsenic, are relatively immobile in groundwater, 
although they can be transported from surface soils if adsorbed to air-bome dust or carried in 
stormwater nmoff. 

In Old Mormon Slough, near-surface sediment in the areas ofthe slough adjacent to the oily 
waste ponds, the central processing area and the eastem end ofthe slough are considered 
principal threat areas. The mouth ofthe slough is considered a low-level threat area because 
contamination is not widespread there; EPA identified two isolated sample locations there that 
contained concentrations above either the PAH or dioxin sediment cleanup number, but not at 
levels that would warrant their classificatiofr as principal threat waste. 
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5.4 Description of Contamination 

5.4.1 Soil 

In general, elevated chemical concentrations in Site soils appear to be present primarily in the 
westem portion ofthe Site, mainly the former main processing area, the Cellon processing area, 
the oily waste pond area and the track pit. Areas containing lower levels of contaminants in the 
westem portion are the former pole wash, tank farm and butt tank areas. Concentrations of 
COCs in Site soils generally decrease with depth. 

In order to identify general response actions and focus the formation of remedial altematives, 
EPA divided the M&B Site soils into three subareas (see Figure 3), The designations are based 
on the lateral and vertical extent of chemicals of concem at concentrations above preliminary 
surface soil cleanup levels, also taking into consideration the locations of historical chemical use . 
and waste storage areas at the Site. 

Subarea X includes soil contamination in the eastem portion ofthe Site. Historically, treated 
wood was stored throughout Subarea X. The resulting soil contamination is shallow, generally 
restricted to the upper one foot. Arsenic is the most widely distributed chemical of concem in 
this subarea. Other chemicals of concem (dioxins, BAP and PCP) are found at much lower 
levels than in the westem portion ofthe Site, and concentrations are elevated only at a few 
isolated "hot spots." At only one location, in the filled area ofthe slough, was contamination 
found as deep as 13 ft bgs in the eastem portion of the Site. 

Subarea Y includes soil contamination to 13 ft bgs in the westem portion ofthe Site. Historical 
operations in the westem portion ofthe Site occurred at the cenfral processing area and the oily 
waste ponds. Subarea Y also includes areas used for treated wood storage and the stormwater 
collection ponds. Contamination in Subarea Y includes all the organic and inorganic COCs. The 
most heavily impacted areas in Subarea Y are in the central processing area and the former oily 
waste pond area. Subarea Y represents only vadose zone contamination. 

A third subarea, Subarea Z, consists of deeper soil contamination underlying Subarea Y. 
Because Subarea Z is primarily in the saturated zone, it is discussed under groundwater in the 
following section. 

Based on the principal threat identification criteria, the surface soil contamination that makes up 
Subarea X is considered a low-level threat area. It does riot have high concentrations of COCs 
that are particularly mobile nor does it have highly contaminated surface soil. Although Subarea 
X is considered a low-level threat area, it does contain levels of dioxin and arsenic that could 
represent a direct contact, inhalation or ingestion risk. As such, it warrants remedial action to 
address these exposure pathways. 

The central processing and chemical handling portions of Subarea Y soils, which overlie the 
deep Subarea Z soils, are principal threat waste areas, while the other portions of Subarea Y 
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Figure 3 
Soil Contamination Subareas 



represent low-level threat wastes. The sections of Subarea Y where treated wood .was stored and 
where the stormwater collection ponds are located contain low-level threat wastes. The surface 
and near-surface soils (0 to 13 ft bgs) arenot considered a major continuing source to 
groimdwater contamination because of their low leachability. In contrast, the deep soil 
contamination found in Subarea Z represents a continuing source to groundwater contamination 
and therefore is considered a principal threat waste area. 

Table 1 lists the maximum concentrations ofthe COCs found in soils at the Site. The in-place 
volume of contaminated soil has been estimated as follows: Subarea X - 37,100 cubic yards (cy); 
Subarea Y - 212,500 cy; and Subarea Z-26,806 cy. 

Chemical 
of 

Concem 

Pentachlorophenol 
(mg//cg) 

Benzo(a)pyrene 
(mg/kg) 

Dioxin 

(ME/kg) 

Arsenic 
(mg/kg) 

TABLE 1 
.Maximum Concentrations of COCs in Soils 

Subarea X 
Eastern Site 
(0-1 ft. bgs) 

44 (Surface) 

3,2 (Surface) 

i 1.1 (Surface) 

728 (Surface) 

Subarea Y 
Westem Site 
(0-13 ft. bgs) 

2400 (2 ft. bgs) 

176 (2 ft. bgs) 

143.4 (Surface) 

1206 (Surface) 

. -^..^.si-^.'. 

Subarea Z 
Westem Site 

(13-39 ft. bgs) 

480 (20 ft. bgs) 

92.4 (30 ft. bgs) 

22.9 (65 ft. bgs) 

14.2 (26 ft. bgs) 

Depths of samples given in feet below ground surface (bgs) 

5.4.2 Groundwater 

Groundwater contamination at the Site is limited to semi-volatile organic compounds (SVOCs) 
and, to a lesser extent, dioxins. Arsenic levels are consistent, with naturally-occurring 
background concentrations vyith the exception of elevated levels in one well within the main 
processing area. The SVOCs naphthalene, benzo(a)pyrene and PCP serve as indicators of Site-
related contamination because they are compounds knovyn to have been used in former processes 
and they occur at greater concentrations thcui other SVOCs. Groundwater contamination above 
the maximum contaminant levels (MCLs) does not extend beyond the Site fenceline. However, 
naphthalene, for which there is no MCL, has been detected beyond the fenceline at levels 
exceeding the Region 9 Preliminary Remediation Goal (PRG) of 6.2 ng/L. 
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Subarea Z underlies portions of Subarea Y, but it is distinguished from the overlying soils as a 
separate subarea becaiise most of it lies within the saturated zone. It extends from 13 ft bgs to a 
maximum depth of 39 ft bgs. Most of the contamination in Subarea Z is BAP. Dioxin and PCP 
are co-located in Subarea Z at the central processing area. Subarea Z represents a discrete mass 
of soil and DNAPL cbntarhination that is considered technically feasible to excavate (or 
effectively treat in-situ) in the westem portion ofthe Site. 

COCs are found in soil below Subarea Z in the central processing area, but are not included in 
the subarea because they are considered to be at deptiis that are technically infeasible to excavate. 
The presence of COCs at this depth appears to be due primarily to DNAPL migration rather than 
to leaching from shallow source areas. Because DNAPL migration pathways are intricate in 
complex hydrogeologic envfronments such as the M&B Site, the resulting contaminant 
distribution is highly non-uniform at these depths. As such, excavation of soils below Subarea Z 
would necessitate the removal of large volumes of clean soiMn order to remove contaminated 
material. In addition, at these depths, excavation operations are extremely difficult from a 
technical standpoint. 

Non-aqueous phase liquids (NAPLs) are believed to be the principal present-day source to 
groundwater contamination at the M&B Site. Dense non-aqueous phase liquids (DNAPLs) are 
present in M&B Site soils, groimdwater and sediment. Four apparently separate locations where 
NAPLs are present are associated vyith the historical wood tteatment operations at the Site, or in 
the case of sediments, discharges to Old Mormon Slough. These include: 1) DNAPL, primarily 
within the shallow sediments underlying Old Mormon Slough; 2) DNAPL in the vicinity ofthe 
main processing eu-ea; 3) light non-aqueous phase liquids (LNAPLs) southeast ofthe track pit; 
and 4) DNAPL beneath the former oily waste ponds. The pathways of NAPL migration, 
particularly DNAPL migration, are intricate, and the resulting contammant distribution is highly 
non-uniform and complex. This complex migration pattem greatly limits the ability to fully 
characterize the extent of DNAPL contamination at the M&B Site. 

Table 2 lists the maximum concenttations of COCs found in groundwater at the Site. Figure 4 
shows the locations ofthe groimdwater monitoring wells at the Site. 
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TABLE 2 
Maximum Concentrations of COCs in Groundwater 

Chemical of 
Concem 

Pentachlorophenol 
(/i^L) 

Benzo(a)pyrene 
(/is/L) 

Naphthalene 
(l^^L) 

Dioxin 

(pg'l) 

Arsenic 

(/ig/L) 

Aquifer Zone 
A 

36,000 

135 

14,000 

3202 

140 

Aquifer Zone 
B 

22 

378 

100,000 

27,083 

34 

Aquifer Zone 
C 

8000 

3435 

110,000 

- —4336 

47 

Aquifer Zone 
D 

0.4 

0.01 

3000 

- 8.95 

42 

Aquifer Zone 
E 

0.2 

ND 

3600 

1.29 

82.4 

ND = Not Detected 

5.4.3 Sediment 

Sediment contamination related to the M&B Site appears to be limited to Old Mormon Slough, 
which is located directly adjacent to the M&B facility. The primary COCs identified in 
sediments are PAHs and dioxin; PCP was not widely distributed. Concentrations of cPAHs and 
ncPAHs and dioxin were elevated in Old Mormon Slough sediments relative to the Stockton 
Channel reference location. Total PAH concentrations in Old Mormon Slough decreased with 
increasing depth in the westem half of Old Mormon Slough, and increased vyith increasing depth 
in the eastem half of the slough. 

EPA divided Old Mormon Slough into four subareas based on the types and depths of 
contamination found at different parts ofthe Site (see Figures 5a and 5b): the eastem end 
("END"); the area adjacent to the Site central processing area ("CPA"); the area adjacent to the 
oily waste ponds area ("OWP"); and the moutii ofthe slough ("MTH"). Figures 5a and 5b also 
list the concenttations of dioxin and PAHs, respectively,, found in each subarea. --— ..-.=—.-—-.̂ , 

EPA estimated the volume of sediment to be tteated or disposed usinjg the cleanup standards in 
Table 6. The estimated volume of contaminated Old Mormon Slough sediment exceeding the 
total PAH sediment cleanup standard at 0-8 feet below mudline is 70,590 cubic yards. 
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Figure 5b PAHs in Sediment Samples from Old Mormon Slough 



6.0 SUMMARY OF SITE RISKS 

6.1 Human Health Risks 

EPA prepared a Human Health Risk Assessment for the M&B Site to evaluate the potential 
human health risks associated with exposure to the contaminants of concem ("COCs") in soils, 
groundwater and sediment at the M&B Site. The risks associated with consumption of locally-
caught fish were also evaluated. The Site is currentiy fenced and twenty-four hour security is 
maintained. No groundwater beneath the Site is currentiy used as a drinking water source. 

The results ofthe human health risk assessment ("HHRA") indicate that the exposures that are 
most likely to pose excess carcinogenic risks at the M&B Site are those experienced by on-Site 
workers who are exposed to COCs in Site soils through incidental ingestion and dermal 
absorption. A comparison of M&B Site groimdwater chemical concenfrations to federal and ' 
State drinking water standards indicate that unacceptable carcinogenic risks would be posed to 
receptors who ingest the groundwater. None ofthe exposure pathways evaluated in the HHRA 
appears to contribute imacceptably to an increased risk of inducing noncarcinogenic effects. The 
Site-related chemicals that contribute most to the excess carcinogenic risks are dioxin and arsenic 
(by direct contact vyith soils) and PCP (by ingestion of groimdwater). In addition, the levels of 
dioxin observed in fish tissue were estimated to pose a threat via bioaccumulation and 
subsequent consumption. 

Tables 1 through 3 summarize the results ofthe HHRA. EPA has established that for 
carcinogenic contaminants at Superfund sites, acceptable exposure levels are generally 
concenttation levels that represent an excess upper bound lifetime cancer risk to an individual 
between 10^ and 10"̂ . For noncarcinogenic contaminants, a hazard index (HI) of 1 or less is 
considered an acceptable exposure level. 

TABLE 3 

Summary of Carcinogenic Risks and Noncarcinogenic Hazard Indices 
. Adult Workers Under An Industrial Land Use Scenario 

Exposure Pathway 

Ingestion of Soil 

Dermal Contact with Soil 

Inhalation of Dusts in Ambient Air 

TOTAL 

Average 
Cancer Risk 

5x 10-̂  

2x I C 

3x10- ' 

7x 10^ 

RME 
Cancer Risk 

6x 10^ 

. 2 X 10' 

4x10- ' 

3x10- ' 

^Average- - .-
Hazard Index 

0.3 

O.I 

3x10^ 

0.4 

- —RME- -
Hazard Index 

0.4-

I 

4x10-* 

1 
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TABLE 4 

Summary of Carcinogenic Risks and Noncarcinogenic Hazard Indices 
Off-Site Adult and Child Residents Under An Industrial Land Use Scenario 

Receptor/ 
Exposure Pathway 

Off-Site Adult Residents/ 
Inhalation of Fugitive Dust 

Off-Site Child Residents/ 
Inhalation of Fugitive Dust 

Average 
Cancer Risk 

2x IQ-* 

4x10- ' 

RME 
Cancer Risk 

7x 10-' 

5x10-" 

Average Hazard 
Index 

4x10-* 

2 X 10-' 

RME Hazard 
Index 

7 x 1 0 ' 

3 X 10-' 

TABLES 

Range of Lifetime Carcinogenic Risks from Ingesting Fish Tissue 
Contaminated with 2,3,7,8-TCDD 

Lifetime Consumption Rate * 

0.41 g/day 

2x 1 0 ' - 8 X IO-* 

150 g/day 

7x 10-'-3 X 10-' 

30 Years Consumption Rate ** 

0.41 g/day 

l x I O - ' - 6 x i o ^ 

150 g/day 

5 X 10-' - 2 X 10-' 

* Based 70-ycar exposure duration ' • 
** Based on age-weighted exposure duration, 6 years as a child, 24 years as an adult 

6.2 Ecological Risks 

Tiiere are no known threatened or endangered terresttial species and no sensitive terrestrial 
habitats at or in the vicinity ofthe M&B Site. According to the 1993 National Oceanic and 
Atmospheric Adminisfration's (NOAA) Coasta/ Hazardous Waste Site Review for the M&B 
Site, Natural Resource Trustee aquatic species migrate to surface water habitats near the Site, 

-including Old^MormoruSlGUghi and,reside there for extended periods during sensitive life stages.: 
Thus, tiie focus ofthe M&B Ecological Risk Assessment ("ERA") was on the aquatic 
environment. 

The results ofthe ERA indicate that while sediment contamination for most Site COCs was 
greater in Old Mormon Slough than in surrounding areas, ecological effects were localized. 
Some risk to receptor species can be attributed to the presence of PAHs and dioxin, and to a 
lesser extent, PCP, in surface sediments. In general. Site-related metals were not found to be a 
risk factor to any of tiie ecological risk assessment endpoints. The results for PCP were less 
certain, but PCP was estimated to have a potential impact on both fish and benthic animals. The 
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PAHs posed a risk to all assessment endpoints; threshold limits for PAHs were exceeded 
principally for fish and benthic fauna. Dioxin had little effect on the assessment endpoints, but 
was estimated to be a potential low risk to bfrd and fish reproduction and health. 

Actual or threatened releases of hazardous substances from this Site, if not addressed by 
implementing the response action selected in this ROD, may present an imacceptable risk to 
public health, welfare or the environment. 

7.0 DESCRIPTION OF ALTERNATIVES 

The FS evaluated a range of general response actions and remedial technologies for groundwater, 
soil and sediment in order to develop remedial altematives for the Site. A brief narrative 
summary ofthe altematives is presented below; each altemative is described in detail in the FS 
report.. ~~ 

7.1 Soil Remedial Action Alternatives 

Access rights that allow for monitoring, operation and maintenance of each soils remedy and 
land use restrictions that prohibit interference vyith the selected remedy are a component of all of 
the vadose zone soil altematives. In addition, all ofthe altematives that involve capping include 
a long-term monitoring and maintenance program to ensure the integrity ofthe cap. Soil 
remediation costs, are presented in terms of low-end and high-end costs. 

Altemative S-1: No Action 

No action would be taken at the Site to address soil contamination. This represents baseline 
conditions at the Site and is used for comparison vyith the other vadose zone soil altematives. 

Cost:$0 

Altemative S-3: Capping-In-Place 

An asphaltic concrete cap would be placed over the entire Site. This would make the stormwater 
ponds unnecessary, so the ponds would also be backfilled and capped. This type of cap consists 
-_of a layer^ofaspbaJtiaconcjcefejCA/C) over an aggregate (base rock) layer and a 1 -3 ft protection — 
layer of clean imported fill. 

Total Present Wortii Cost: $3.3M - $'5.1M (Capital: $2.8M -$4.1M; 30 Year O&M: $0.5M 
-$1M) 



Altemative S-4: Excavation of Subarea X Soils: Consolidation and Capping in Subarea Y 

Subarea X soils (37,130 cubic yards (cy)) would be excavated and moved to Subarea Y. The 
stormwater ponds would be backfilled with the excavated soils and graded. The consolidated 
Subarea X and Y soils would then be covered with an A/C cap. 

Total Present Worth Cost: $3.4M -$5.3M (Capital: $3.1M -$4.7M; 30 Year O&M: $0.3M 
-$0.6M) 

Altemative S-5: Excavation of Subarea X Soils and Off-Site Disposal: Capping of Subarea Y 

Similar to S-4, this altemative would also excavate Subarea X soils. However, rather than 
moving these soils to Subarea Y, these soils would be transported to a permitted hazardous waste 
landfill for-off-Site tteatment (ifnecessary) and disposah 

As in S-4, an A/C cap would be installed over Subarea Y, including the stormwater ponds. 
Because the quantity of Subarea Y soil (212,549 cy) is considered too large a volume for 
cost-effective off-Site disposal, it would be contained on the Site as in the previous altematives. 
Total Present Wortii Cost: $16.1M - 2^M (Capital: $15.8 - $25.4M; 30 Year O&M: $0.3 -
$0.6M) 

Altemative S-6: Excavation and Ex-Situ Solidification/Stabilization of Subareas X and Y; 
Backfilling and Capping in Subarea Y 

Subarea X and Y soils would be excavated and treated using ex-situ solidification/stabilization. 
Site-specific tteatability studies indicated that S/S would be effective for both organic and 
inorganic contamineints in vadose zone soils. The tteated soil would be used as backfill in 
Subarea Y, including the stormwater ponds, and the area would be capped as in S-4 and S-5. 

Total Present Worth Cost: $22.6M - 39M (Capital: $22.4 - $38.6M; 30 Year O&M: $0.3 -$0.6M) 

7.2 Groundwater/NAPL Remedial Action Alternatives 

Although EPA's general goal for groimdwater cleanup is to restore aquifers to their beneficial 
uses, there arecurrently noprovenitechnolo-gtesitiiat^ean-achieve this at the McCorinick & Baxter 
Site. The groimdwater altematives evaluated in this ROD are for an interim remedy to contain 
the groundwater contamination plume until EPA completes further groundwater studies and 
selects a final groundwater remedy. 

EPA will evaluate developing in-situ steam injection and other thermal technologies that have 
the potential to enhance DNAPL recovery at the Site. The results of these technologies have 
been promising at some sites. While EPA acknowledges that there are implementability, 
effectiveness and cost concems related to the potential use of in-situ thermal technologies at the 
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M&B Site, EPA vyill evaluate such technologies further during the Remedial Design (RD) phase 
to determine if they are an appropriate fmal groundwater remedy for the Site. 

Under the interim remedy, the preferred methods for tteating and disposing ofthe exttacted 
groundwater is the same for both Altemative GW/N-3 and GW/N-4. Exttacted groundwater 
would undergo an on-Site "freatment train" of oil/water separation to remove NAPL, 
biotteatment, filttation and carbon adsorption. The preferred disposal option for the tteated 
groundwater is discharge to surface water; if the discharge is off-Site, the discharge vyith be 
subject to a Clean Water Act National Pollutant Discharge Elimination System (NPDES) permit. 
This option may be used in combination vyith re-use for irrigation or industtial purposes near the 
Site, if local users can be located. The NAPL that was exttacted and separated would be treated 
and disposed off-Site or recycled, if technically feasible and cost-effective. 

- Altemative GW/N-ê l :No Action fWith Monitoring) .-̂  -
No action would be taken at the Site to address groundwater and DNAPL contamination. 
Groundwater monitoring would be conducted for a minimum of 30 years. This represents 
baseline conditions at the Site and is used for comparison with the other groimdwater 
altematives. 

Total Present Worth Cost: $2.1M (30 year groimdwater monitoring cost) 

Altemative GW/N-3: Groundwater Extraction/Treatment with Incidental DNAPL Removal 
This altemative uses hydraulic conttol ofthe groimdwater plume to prevent ftirther movement of 
contaminated groimdvyater beyond its present limits. The system would use an estimated 33 
exttaction wells pumping at a total rate of 235 gallons per minute (gpm). The exact number of 
extraction wells to be installed would be determined during the remedial design. DNAPL would 
be removed incidentally -mth groimdwater. Exttacted groundwater and DNAPL would be treated 
and disposed as described above. 

Total Present Wortii Cost: $13.4M (Capital: $2.5M; 30 Year O&M: $10.9) 

Altemative GW/N-4: Groundwater Extraction/Treatment with Systematic DNAPL Removal 
Like GW/N-3, this altemative also relies on hydraulic conttol. This system would pump at the 
same rate as GW/N-3, but it would use more extraction wells (43). <rhe exact number of 

:_extractioniwells to be installed would be determined during the remedial design. In-additionr "=-^ 
dedicated DNAPL exttaction wells would be installed at knoyyn and potential DNAPL source 
areas to maximize DNAPL recovery. Extracted groundwater and DNAPL would be tteated and 
disposed as described above. 

Total Present Wortii Cost: $ 15.8M (Capital: $2.7M; 30 Year O&M: $ 13.1M) 
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7.3 Sediment Remedial Action Alternatives 

As contamination in the MTH subarea of Old Mormon Slough is shallow, scattered and at 
relatively low concenfrations, all of the sediment altematives (except No Action) assume that the 
MTH subarea would not be actively remediated. The remedy for the MTH subarea would rely on 
access restrictions (waming signs or log booms) and/or, to the extent available, land use 
restrictions that run with the land to prevent interference with, and to ensure access to monitor, 
operate and maintain, the remedy. Naturally-occurring sediment accumulation and natural 
attenuation would reduce the exposure to and/or the contaminant concenttations over time in this 
area ofthe slough. 

All ofthe sediment altematives that involve capping include a long-term monitoring and 
maintenance program to ensure the integrity ofthe cap. 

Altemative SD-1: No Action (With Monitoring) 

No action would be taken at the Site to address sediment contamination. This represents baseline 
conditions in Old Mormon Slough and is used for comparison with the other sediment 
altematives. Monitoringof sediment and biota would be conducted. 

Total Present Worth Cost: $0.326M (30 year monitoring cost) 

Alternative SD-2: In-Situ Capping 

Approxiniately three-fourths of Old Mormon Slough would be capped with a minimum of two 
feet of clean sand to isolate the contaminated sediment from organisms in the slough and prevent 
the contaminants from being released into the surface water. Localized armoring ofthe cap with 
rip-rap and an underlying gravel filter layer would be installed in areas found to be susceptible to 
erosion. 

Total Present Wortii Cost: $1.8M (Capital: $1.2M; 30-Year O&M: $0.6M) 

Altemative SD-3: Dredging and Confined Disposal: Partial Capping 

The most heavily contamiriated^seSiivehtiirthe OWP and CPA subareas of Old Mormon Slough 
would be dredged to the maximum depth feasible, estimated at approximately 8 feet below the 
mudline. A confined disposal facility (CDF) would be constmcted by placing a sheet piling wall 
across the eastem end (approximately one-third) ofthe slough. The dredged material would be 
placed behind the wall and the area capped over. Remaining areas of deeper contamination that 
may be exposed by the dredging would be capped! 

Total Present Worth Cost: $2.9M (Capital: $2.5M; 30-Year O&M: $0.4M) 
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Altemative SD-4: Dredging and Off-Site Disposal: Partial Capping 

Sediment would be dredged from the OWP, CPA and END subareas of Old Mormon Slough. It 
would be dewatered on-Site and ttansported for off-Site tteatment (ifnecessary) and disposal at a 
permitted hazardous waste facility. Remaining areas of deeper contamination that may be 
exposed by the dredging would be capped. 

Total Present Worth Cost: $351M (Capital: $350M; 30-Year O&M: $0.6M) 

Altemative SD-5: Dredging and On-Site Treatment: Partial Capping 

Sediment would be dredged as in SD-4. The dredged material would be dewatered and tteated 
on-Site by solvent extraction to remove the organic contamination, then solidified to address the 

-remaining-metals contamination. The tteated material would be disposed of in the westem 
portion ofthe Site, assuming sufficient space was available there. Remaining areas of deeper 
contamination that may be exposed by the dredging would be capped. 

Total Present Worth Cost: $67.7M (Capital: $67.1M; 30-Year O&M: $0.6M) 

8.0 SUMMARY OF COMPARATFSTE ANALYSIS OF REMEDIAL ALTERNATIVES 

This section documents the key advantages and disadvantages among the altematives in relation 
to the nine criteria set forth in the National Contingency Plan ("NCP"). A detailed comparative 
analysis is presented in the FS report and is summarized here. The evaluations ofthe altematives 
are based on continued industrial use ofthe Site. The following sections correspond to the nine 
criteria. 

8.1 Overall Protection of Human Health and the Environment 

8.1.1 Soil Remedial Action Altematives 

All ofthe vadose zone soil altematives except No Action reduce risk at the Site by eliminating 
the dfrect contact and inhalation/ingestion exposure pathways. Sources to groundwater 
contamination caused via leaching from the vadose zone are isolated and conttolled under 
Alternatives S-3 and S-4, removed from the Site under Altemative ST5, and treated by 
solidification stabilization (S/S) under Altemative S-6. No source elimination, reduction or 
conttol is achieved under Altemative S-1, No Action. The leaching potential of Subarea X and Y 
soils would be reduced by the placement of a cap over the entire Site under Altemative S-3 and 
by the placement of a cap.over the consolidated Subarea X and Subarea Y soils under Altemative 
S-4. Preliminary surface soil cleanup standards could be achieved in Subarea X under 
Altematives S-4, S-5 and S-6, as contaminated soils would be removed from this portion ofthe 
Site. The'solubility ofthe COCs and their leaching potential in Subareas X and Y would be 
minimized by S/S freatment under Altemative S-6. Overall, risk reduction is approximately 
equal under S-3, S-4 and S-5. Altemative S-6 provides a greater degree of groundwater 
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protection due to the tteatment of soil prior to capping. However, this is not the primary goal of 
the vadose zone soil altematives. No risk reduction is achieved under the No Action altemative. 

8.1.2 Groundwater Remedial Action Altematives 

Both GW/N-3 and GW/N-4 target containment ofthe groundwater contamination plume rather 
than restoration ofthe aquifer to drinking water standards. The degree of risk reduction that can 
practically be achieved is similar for the two altematives. Groundwater modeling results indicate 
that neither GW/N-3 nor GW/N-4 would achieve drinking water standards in a reasonable period 
of time. GW/N-4 may provide a greater degree of protectiveness because it involves more 
extraction wells (although pumpmg at the same total rate as GW/N-3), including dedicated 
DNAPL recovery wells, and so has the potential to remove more NAPL. In effect, both GW/N-3 
and GW/N-4 protect human health through hydraulic containment to prevent any further 
movement ofthe plume. The No Action-altemative includes long-term^oundwater monitoring 
only, and is not protective of human health or the environment because it would allow fiirther 
migration of contaminated groimdwater. 

GW/N-3 and GW/N-4 are not expected to achieve final cleanup standards for groundwater at the 
Site, although they are expected to be effective in the short-term in preventing further 
degradation of groundwater beneath the Site. 

8.1.3 Sediment Remedial Action Altematives 

All ofthe altematives except No Action rely on access conttols to some extent to reduce human 
exposure to contaminated sediment and fish in the area. To reduce the risk to the environment, 
Altemative SD-2 (In-Situ Capping) relies on physically isolating the contamination in place 
under a sand cap. This essentially buries the contamination to prevent direct contact to benthic 
organisms and resuspension of the sediment, thereby decreasing the bioavailability ofthe 
contamination to water column organisms. Given their low solubility and high sorption 
properties, these contaminants are expected to have low riiobility in the aqueous phase, and thus 
can be adequately contained with a permeable cap. With the isolation afforded by a cap, the 
concentration of Site-related contarriination in resident fish is expected to decrease over time, 
thus reducing risk to humans. However, long-term monitoring, maintenance and institutional 
conttols are required to ensure the integrity ofthe cap. Less monitoring and maintenance would 
be needed for a fiilly armored-cap. - "=' :—~--̂ =--sgcjrffiis=s=ira:.-_'—-> 

The altematives involving dredging, CDF (SD-3), Off-Site Disposal (SD-4) and On-Site 
Treatment (SD-5) all provide additional protection by reducing the mziss of contamination 
present in the slough. This.would reduce the mass of contamination directly influenced by the 
hydraulic driving force ofthe slough and so provide some reduction in the potential for migration 
of contaminants into groundwater beneath the Site. Alternatives SD-4 and SD-5 provide even 
greater protection by completely removing nearly allof the dioxin contamination and the 
accessible PAH contamination from the slough, and either disposing of it off-Site or destroying it 
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through tteatment. However, these two altematives leave some deeper PAH contamination 
behind, and still must rely to some degree on in-situ capping and long-term institutional controls. 

Altematives SD-3, SD-4 and SD-5 all provide a somewhat greater level of protection than SD-2. 
However, migration of contamination from Old Mormon Slough sediments to groundwater is 
considered a minimal migration pathway in relation to the extensive deep soil and NAPL 
contamuaation in the other OU. In addition, any additional contribution of COCs from slough 
sediment to groundwater is expected to be captured by the proposed groimdwater exttaction 
system. 

8.2 CompUance with ARARs 

This section summarizes the ARARs analysis conducted for the altematives. A more detailed 
discussion of ARARS is presented in-Section 9.0. , 

8.2.1 Vadose Zone Soil Remedial Action Altematives 

All ofthe vadose zone soil altematives will comply vyith the federal and State ARARs identified 
in Section 9.0. In order to comply with land disposal restrictions (LDRs), however, Altemative 
S-6 must either 1) improve only stmctural stability or stabilize waste during processing in the 
same RCRA unit, or 2) be placed in a Corrective Action Management Unit (CAMU). 

8.2.2 Groimdwater Remedial Action Altematives 

As GW/N-3 and GW/N-4 are interim remedies, enforceable cleanup standards for restoration of 
the aquifer are not set forth in this ROD. Therefore, the chemical-specific ARARs that might . 
othenvise apply to the aquifer restoration are not included in this decision. The No Action 
altemative vyill not comply with the location and action-specific ARARs. Altematives GW/N-3 
and GW/N-4 are expected to comply vyith all other ARARs. 

8.2.3. Sediment Remedial Action Altematives 

All ofthe sediment altematives vyill comply with the federal and state ARARs, including action-
specific ARARs triggered by the proposed dredging and constmction activities. To comply with 
LDR ARARs, on-Sitestreatment (SD-5) must be tteated within the same AOC or within a — -
CAMU. 

8.3 Long-Term Effectiveness and Permanence 

8.3.1 Soil Remedial Action Altematives 

Altemative S-6 reduces the residual risk from vadose zone soil contamination at the Site to a 
greater degree than any ofthe other altematives because it relies on treatment as well as capping. 
(Although Subarea X soils are completely removed from the Site under Alternative S-5, 
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contaminants are not desttoyed but moved to an off-Site location for management). Stabilization 
ofthe consolidated Subarea X and Y soils under S-6 immobilizes contaminants permanently, 
thereby greatiy reducing direction contact and inhalation/ingestion tiireats. The effectiveness of 
stabilization for certain COCs will be assessed through additional tteatability studies, because 
tteatability studies for stabilization were inconclusive for BAP, an indicator for cPAHs. 

Altemative S-5 permanently removes risk in Subarea X through removal and off-Site disposal of 
contaminated soils. S-5 also includes capping of Subarea Y to reduce the risk of exposure to 
contaminants in that subarea. 

Altemative S-4 reduces the risk of exposure to contaminants from Subarea X by removing 
contaminated soils from Subarea X, consolidating them with contaminated soils in Subarea Y, 
and then capping Subarea Y. Altemative S-3 also reduces the risk at the Site, although to a lesser 
extent, by capping the entire Site. 

Because some soil contamination remains on-Site and some residual risk remains under all ofthe 
vadose zone soil altematives, each remedy includes long-term implementation of institutional 
conttols. However, the use of institutional conttols under Altemative S-6 would not need to be 
as stringent as under Altematives S-1, S-3, S-4 or S-5 because the contaminants would be 
permanently immobilized. 

Altematives S-4, S-5 and S-6 eliminate the need for soil institutional controls in Subarea X 
because they remove contaminated soils from that subarea. 

The adequacy and reliability ofthe remedial action is more dependent on the integrity ofthe cap 
and institutional conttols under Altematives S-3, S-4 and S-5, which rely on capping, tiian under 
Altemative S-6, where the impacted soils are tteated by S/S before capping. The adequacy and 
reliability ofthe capping altematives are dependent on a long-term monitoring and maintenance 
ofthe cap. 

8.3.2 Groundwater Remedial Action Altematives 

Under the No Action altemative, groundwater monitoring would provide data to assess 
contaminant migration, but the groundwater plume would continue to migrate. 

GW/N-3 and GW/N-4 are expected to provide a similar degree of long-term risk reduction by 
containing the groundwater contaminant plume through hydraulic conttol. Because this is an 
interim remedy, long-term risk reduction will be examined at the time the final remedy is 
selected. Both altematives provide long-terrn risk reduction as long as they continue to operate, 
but would not accomplish aquifer restoration within a reasonable time frame. Thus, residual 
groimdwater risk would remain. 

The jjcrformance ofthe exttaction regime would be modified as needed to ensure continued 
hydraulic containment. The effectiveness ofthe hydraulic control system would be assessed 
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through a groundwater monitoring program. Current groundwater data does not indicate the 
need for capture in any aquifer zones beyond the M&B Site fenceline. However, both 
Altemative GW/N-3 and Altemative GW/N-4 provide the same downgradient capture in the E-
Zone as a design contingency. 

8.3.3 Sediment Remedial Action Altematives . 

The No Action altemative would not be effective in reducing current or fiiture risks. Natural 
attenuation processes for the most heavily contaminated areas ofthe slough are expected to take 
hundreds or thousands of years to reduce contaminant concenttations in sediment to acceptable 
levels for all of tiie COCs. 

Except for the No Action altemative, each sediment remedial action altemative includes 
institutional conttols. Institutional conttols alone, however, do not provide long-term 
effectiveness and permanence. To reduce risk to the environment and to protect human health 
over the long-term, all ofthe altematives (except No Action) either isolate or remove the 
majority of the accessible contamination from Old Mormon Slough. 

Altemative SD-2 buries the contamination in place beneath a sand cap. This prevents 
resuspension ofthe sediment and reduces the bioavailability ofthe contamination to water 
column organisms. In-situcappingof contaminated sediment is a proven and accepted 
technology. Given the low solubility and high sorption properties pf the COCs, capping is 
expected to be effective in isolating these contaminants. However, long-term monitoring, 
maintenance and institutional conttols are required to ensure the integrity ofthe cap. 

The CDF (SD-3), Off-Site Disposal (SD-4) and On-Site Treattnent (SD-5) altematives all 
provide additional permanence, and long-term effectiveness by reducing the mass of 
contamination present in Old Mormon Slough. Altematives SD-4 and SD-5 provide even greater 
permanence by removing nearly all ofthe dioxin contamination and the accessible PAH 
contamination from the slough. The dredged sediment would be tteated and disposed off-Site or 
tteated on-Site which would provide an added measure of effectiveness and permanence for the 
protection of human health and the environment. Altematives SD-3, SD-4 and SD-5 all leave 
some PAH contamination in the slough at depths that are technically infeasible to dredge. If 
exposed by dredging activities, this residual contamination must be capped to prevent its 
bioavailability to water column organisms and to benthicorganisms that may re=establisb-ih»0ld--
Mormon Slough over time. Therefore, long-term management is necessary to maintain the 
integrity of the cap. 

The residual contamination may still represent a small potential source to groimdwater 
contamination. Thus, while Altematives SD-4 and SD-5 may provide greater long-term 
effectiveness and permanence relative to human health, (i.e., removal of nearly all dioxin), all of 
the altematives (except No Action) rely on capping and long-term management to provide long-
term effectiveness and permanence relative to protection of the envfronment. 
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8.4 Reduction of Toxicity, Mobility or Volume (T/M/V) through Treatment 

8.4.1 Soil Remedial Action Altematives 

Capping alone, as in Altematives S-3, S-4 and S-5, does not reduce toxicity or volume, but does 
reduce the mobility of contaminants. Altemative S-6, which includes S/S as well as capping, 
provides a greater reduction in mobility at Subarea Y, but does not reduce toxicity and volume. 
In fact, the S/S process would increase volume. Altemative S-5 would reduce the volume of 
contaminated soil at the Site through the off-Site disposal of Subarea X soils. The No Action 
altemative does not affect T/M/V. 

8.4.2 Groimdwater Remedial Action Altematives 

The No Action altemative does not provide any tteatment; therefore it does not reduce T/M/V. 
As this is an interim remedy, T/M/V vyill be addressed in the final groundwater remedy selection. 
Significant reduction in the toxicity and volume ofthe source areas (i.e., NAPL) is not 
demonsttable within a reasonable time frame under either Altemative GW/N-3 or GW/N-4. The 
migration potential ofthe contaminants would be reduced through hydraulic containment. Over 
a very long period of operation, the volume of contaminated groundwater would eventually be 
reduced by pumping and tteating. The T/M/V of contaminants in the groundwater exttacted for 
containment would be reduced through tteatment under both GW/N-3 and GW/N-4. GW/N-4 
may provide a slightly greater reduction in T/M/V than GW/N-3 because it has the potential to 
remove more NAPL. 

8.4.3 Sediment Remedial Action Altematives 

Only one ofthe altematives, SD-5, would tteat the contaminated sediment to reduce its T/M/V. 
The On-Site Treatment altemative would use solvent extraction to remove the organic 
contaminants from the sediment. The recovered organics would be desttoyed using off-Site 
incineration. EPA estimates that this tteatment ttain would remove and desttoy more than 85% 
to 94% ofthe dioxin contamination and more than 60% to 98% ofthe PAH contamination. 
Solidification ofthe solid residua;ls (i.e., the scavenged sediment) would reduce the mobility of 
the residual organic and inorganic (metal) contamination by approximately 73% to 98%. 

Because LDRs for the expected waste classification ofthe dredged M&B sedimerif will be in 
place when the remedial action occurs, the Off-Site disposal altemative (SD-4) would also 
involve freatment. Off-Site incineration ofthe contaminated sediment prior to disposal would 
reduce the organic contamination by an estimated 90% to 99%. 

The other altematives (SD-2 and SD-3) do not involve tteatment and would not reduce the 
toxicity or volume ofthe slough sediments. However, they would reduce the mobility ofthe 
contamination through containment. Migration of contaminants to groundwater would still be a 
potential pathway. Of these two altematives, SD-3 provides the greater reduction in mobility by 
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removing nearly all ofthe accessible contamination from the slough and isolating it away from 
the biological and hydraulic influences of the slough. 

8.5 Short-Term Effectiveness 

8.5.1 Soil Remedial Action Altematives 

The short-term effectiveness of Altemative S-3 is better than for the other altematives since 
-handling of ciantaminated soils is minimal and soils are capped in place. Altemative S-4 poses 
greater short-term risks because Subarea X soils are excavated and ttansported to Subarea Y. 
The short-term effectiveness of Altemative S-5 is rated lower than those of Altematives S-3 and 
S-4 because it involves the off-Site transportation and disposal of approximately 50,000 cy of 
contaminated soils, which may pose a potential risk to nearby residents through emissions of 
fugitive dust, and possibly to the general public in the event of vehicular accidents during 
fransportation ofthe contaminated soils. The risks to Site remediation workers under 
Altematives S-4 and S-5 are also greater than under Altemative S-3. Altemative S-6 involves 
extensive handling and on-Site freatment of contaminated soils; therefore, risks posed to 
remedial workers and the nearby community are higher than under Altematives S-3, S-4 or S-5. 
No Action does not pose any short-term risks. The time to complete the remedial action is 
longest for Alternative S-6. 

8.5.2 Groundwater Remedial Action Altema.tives 

Short-term risks under the No Action altemative are minimal since this altemative only involves 
groundwater morutoring. Risks to Site workers during sampling activities can easily be 
mitigated through implementation of appropriate health and safety procedures. The short-term 
risks for GW/N-4 are slightly higher than those for GW/N-3 because GW/N-4 involves the 
constmction of a greater number of extraction wells. Short-term risks to the remedial workers 
during well installation and constmction ofthe groundwater tteatment plant can be mitigated 
through dust suppression measures, and other health and safety procedures as needed. Short-
term risks to operators ofthe groimdwater freatment system can be mitigated through the use of 
appropriate health and safety procedures. No risks are expected to be posed to the community as 
a result ofthe long-term groimdwater freatment at the Site, since the COCs are not volatile 
compoimds. Implementation times for constmction of the groundwater exfraction and treatment 
system are similar for GW/N-3 and GW/Nr4T=:r--,,.:_-.. —••.-.ir-̂ ~ ,. r-^ — _. 

8.5.3 Sediment Remedial Action Alternatives 

All ofthe altematives except No Action present some risk to workers, primarily from operation 
of heavy equipment and the hazards of working over water. All ofthe altematives also would 
cause severe short-terrn impacts to the benthic community in the slough. The In-situ Capping 
altemative (SD-2) presents the least risk to workers and the fewest impacts to the slough 
ecosystem. All dredging altematives would present increased industrial risk to the workers and 
even more detrimental ecological effects to the slough. The On-Site Treatment altemative 
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(SD-5) presents the greatest risk to workers, not only from the operation of heavy equipment 
associated with dredging and the industrial freatment process, buf also due to the potential for 
direct exposure and inhalation of contamination while handling and freating the dredged 
material. The CDF altemative (SD-3) would cause the greatest environmental damage by 
permanentiy filling approximately 30% ofthe slough and desfroymg its aquatic habitat. 

8.6 Implementability 

8.6.1 Soil Remedial Action Altematives 

Altemative S-3 is the simplest altemative to implement since it only involves installation of a 
cap over the contaminated soils. Altemative S-4 is also relatively easy to implement, although it 
is somewhat more complex than Altemative S-3 because it involves the excavation of Subarea X 
soils.-Altematives S-4 and S-5 would result in an elevation difference between Subareas X and 
Y, unless clean import soil is backfilled in Subarea X to eliminate this elevation difference. 
However, the elevation difference will be less under Altemative S-5 than S-4 because Subarea X 
soils will be sent off-Site under Altemative S-5. An even greater elevation difference would 
occur under Altemative S-6 because of expected volume increases. 

Implementability of Altemative S-5 would mainly depend on the hazardous waste classification 
ofthe excavated soils. The classification ofthe Subarea X soils will determine how far and to 
which disposal facilities the soils would be transported. Because ofthe complexity ofthe S/S 
process, Altemative S-6 would be more difficult to implement than Altemative S-5. Additional 
freatability studies would have to be conducted for Altemative S-6 to optimize stabilization of 
the organic and inorganic contaminants. In addition, services of experienced vendors may be 
limited for the stabilization of organic COCs. As noted under the discussion of long-term 
effectiveness and permanence, all altematives except S-1 involve long-term implenientation of 
institutional confrols. However, the implementation of institutional confrols urider Altemative S-
6 would be less than under Altematives S-3, S-4 or S-5 because ofthe treatment. 

8.6.2 Groundwater Remedial Action Altematives 

The No Action altemative is administratively not feasible because no action would conflict with 
EPA policies and the objectives of other environmental and public health agencies. The 
implementability of constmction activities is slightly more difficult for GW/N-4-becaiise'if ~" 
involves more exfraction wells. Operation ofthe finished exfraction and treatment system would 
be similar because even though GW/N-4 involves more exfraction wells, both GW/N-3 and 
GW/N-4 would extract and treat the same total amount of groundwater. Maintenance under 
GW/N-4 could be more difficult because ofthe greater number of wells. 

Under both GW/N-3 and GW/N-4, disposal of treated groundwater to on -Site surface water will 
require compliance with the substantive provisions ofthe NPDES requirements, and reuse ofthis 
water would require continuous coordination with potential users. 
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8.6.3 Sediment Remedial Action Altematives 

All ofthe altematives are technically feasible, and all necessary equipment, materials and 
expertise for dredging and the installation of sediment caps is readily available in the Stockton 
area. However, the presence of large debris or steep bottom slopes can complicate dredging and 
capping activities. Dewatering ofthe fine-grained sediments sufficiently for off-Site fransport 
can be difficult. The On-Site Treatment altemative (SD-5) is the most technically complex 
altemative with the greatest implementation concems. It could be difficult to locate suitably 
sized solvent exfraction systems necessary to meet effluent confrol standards. The ex-situ S/S 
process on solids from the solvent exfraction process greatly increases soils-handling and 
technology requirements over the other altematives. 

On-Site disposal ofthe large volumes of solid residuals from the solvent exfraction/solidification 
freatment frain would be difficult due to limited capacity in the otiier OU at the Site. The 
availability and accessibility of 2ui off-Site TSDF permitted to receive the contaminated 
sediment, which is dependent on the waste designation and LDRs, could cause significant 
scheduling delays and increased costs. 

The acceptability of any of these altematives to neighboring land owners, the community and 
regulatory agencies is uncertain. It is anticipated that all ofthe altematives could be of some 
concem. In-situ capping would raise the bottom ofthe slough by a minimimi of 2 feet; this 
would restrict fiiture activities in the slough (e.g., dredging, boat or barge ttaffic) that might 
dismpt the cap and release the buried contamination. However, the only knovyn current or 
expected future use ofthe slough is occasional use by small recreational fishing boats. The CDF 
altemative (SD-3) would fill approximately 30% ofthe slough and would eliminate the 
waterfront access ofthe property owner on the northem shore of Old Mormon Slough. However, 
the CDF altemative (along with the other dredging altematives) would deepen the remainder of 
the slough. The CDF, depending on its design, could serve as a new wharf for fiiture waterfront 
access, should fiiture conditions in the slough allow resumption of normal slough uses. The Off-
Site Disposal altemative (SD-4) could raise public concems regarding the transportation and off-
Site tteatment/disposal of hazardous waste from the Site. 

8.7 Cost 

8-J7.1- Soil Remedial Action Altematives --„_. . 

The No Action altemative does not include any costs. Altematives S-3 and S-4 costs are similar, 
and are estimated at $3.3 million - $5.1 million and $3.5 million - $5.3 million, respectively. 
The estimated Alternative S-5 cost range is $16.1 million - $26 million. Costs for Alternative 
S-6 £ire significantly higher than the other altematives and £ire estimated to be in the range of 
$22.6 million - $39 million. 
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8.7.2 Groundwater Remedial Action Altematives 

The cost ofthe No Action altemative includes annual groimdwater and NAPL monitoring; for a 
30-year period, the estimated cost is approximately $2.1 million. The total estimated project cost 
for Altemative GW/N-3 over 30-years is approximately $13.4 million. The estimated project 
costs for Altemative GW/N-4 for a 30-year period is approximately $15.8 million. The 30-year 
period is consistent with EPA RI/FS guidance as a basis for comparative evaluation. Both 
Altematives GW/N-3 and GW/N-4, however, would require extraction and tteatment ofthe 
impacted groundwater for more than the 30 year period. 

8.7.3 Sediment Remedial Action Altematives 

Costs for the No Action altemative are the lowest ($325,745) since it only involves monitoring 
sediment and biota for a 30-year period. The In-situ Capping altemative (SD-2) has the lowest 
capital and overall costs among the active remediation altematives, v/ith an estimated 30-year 
present worth value of $1.8 million. This cost estimate assumed the use of a 90% sand cap/10% 
armored cap combination for the slough. The CDF altemative (SD-3) has higher capital costs 
but lower annual costs, with a present worth value estimated at $2.9 million. The On-Site 
Treatment altemative (SD-5) is estimated at $67.7 million. The Off-Site disposal altemative 
(SD-6) is the most expensive at $351 million, due to the expected pre-disposal treatment 
requirements. 

8.8 Support Agency Acceptance 

The State of Califomia has concurred on the remedial altematives selected in this ROD for 
vadose zone soil, groundwater and sediment. 

8.9 Community Acceptance 

On September 15, 1998, EPA released a Proposed Plcui fact sheet that described the proposed 
remedy for the Site. EPA published a public notice on September 15, 1998 announcing 30 days 
for a public comment on the RI/FS and Proposed Plan. EPA held a public meeting on September 
28, 1998 to describe the proposed remedy and receive comments. In response to a written 
request, EPA extended the public comment period an additional 30 days, to November 16, 1998. 
-Written and verbaPceiffifrents received during the public comment period are discussed in the 
Responsiveness Summary portion ofthis ROD. 

9.0 APPLICABLE OR RELEVANT AND APPROPRIATE REQUIREMENTS 
(ARARs) 

Remedial actions selected under CERCLA must comply with all Applicable or Relevant and 
Appropriate Requirements ("ARARs") under federal environmental law or, where more stringent 
than the federal requirements, state or state subdivision environmental or facility siting law. 
Where a State is delegated authority to enforce a federal statute, such as the Resource 
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Conservation and Recovery Act ("RCRA"), the delegated portions ofthe statute are considered 
to be a federal ARAR unless the State law is broader or more stringent than the federal 
requirement. 

ARARs are categorized as chemical-specific, action-specific or location-specific requirements. 
Chemical-specific ARARs are health- or risk-based cleanup standards or methodologies that, 
when applied to Site-specific conditions, result in the development of cleanup standards for 
contaminants in envfronmental medieu Location-specific ARARs are restrictions placed on the • 
concenttation of hazardous substances or the conduct of activities because ofthe special location 
ofthe Site, which have important geographical, biological or cultural features. Examples of 
special locations include wetlands, flood plains, sensitive ecosystems and seismically active 
areas. Action-specific ARARs are technology-based or activity-based requirements or 
limitations on actions taken to handle hazardous wastes. They are triggered by the particular 
remedial activities to accomplish a remedy. 

Where no ARAR exists for a given chemical, action or location, EPA may consider non-
promulgated federal or state advisories and guidance as To-Be-Considered criteria ( "TBC") . 

Although consideration of a TBC is not required, if standards are selected based on TBCs, those 
standards are legally enforceable as if the TBC were an ARAR. 

9.1 Chemical-Specific ARARs 

9.1.1 Chemical-Specific ARARs for Soils 

There are no numerical, chemical-specific ARARs for surface or subsurface soils under federal 
or State law. Therefore, EPA Region 9 Preliminary Remediation Goals ("PRGs") were used to 
establish health-based cleanup standards for vadose zone soils. Where the Califomia EPA PRGs 
("CAL-Modified PRGs"), as defined by the DTSC Pre/iminary Endangerment Assessment 
Guidance Manua/ (1994), for specific chemicals are more restrictive than the federal values, the 
state values were used. . 

9.1.2 Chemical-Specific ARARs for Groundwater 

Because a final groundwater remedy is not being selected in this ROD, in situ groundwater 
cleanup standards vyill not be established until the selectionof-the final-groimdwater remedy=?=;-jHS: 
Groimdwater exttacted and discharged to surface water in order to contain contamination must be 
tteated to levels that comply vyith freatment standards for discharge to surface water. (See 
Section 9.3.2 below). 
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9.1.3 Chemical Specific ARARs for Surface Water-Sediment OU 

Sediment. There are no chemical-specific federal or State ARARs for sediment. Site-specific 
Maximum Sediment Concentrations ("MSCs") developed in the ERA, which are predicted to 
cause no adverse effects to aquatic biota, are TBCs that are being selected as enforceable 
performance standards in this ROD. 

9.2 Location-Specific ARARs 

Because the Site is located in a 100 year floodplain, the Site is subject to certain RCRA Subtitle 
C ARARs. This is discussed further under action-specific ARARs. 

Substantive compliance vyith the Endangered Species Act of 1973,16 U.S.C. §§ 1531, et seq. 
("ESA"), requfres the lead agency to identify whether a threatened or endangered species, or its 
critical habitat, will be affected by a proposed response action. If so, the lead agency must avoid 
the action or take appropriate mitigation measures so that the action does not affect the species or 
its critical habitat. If the lead agency determines that endangered species are not present or will 
not be affected, no further action is required. 

EPA conducted an Ecological Risk Assessment ("ERA"), which concluded that no threatened or 
endangered terrestrial species or sensitive terrestrial habitats were found at the Site. However, 
the follovying aquatic species that are listed as endangered or threatened by federal or State 
agencies may be found in waters near the Site: Delta smelt (Hypomensus tranpacificus), 
Sacramento splittail (Pogonicfzt/iys macro/epidotus), Cenfral Valley steelhead (Oncor/iync/ius 
my/dss), and Chinook Salmon (fall/late fall race) (Oncor/iync/ius tsfiawytsc/ia). The presence of 
these species near the Site may trigger further requirements under the ESA during remedial 
action. 

The Archeologicai and Historic Preservation Act provides for the preservation of historical and 
archeologicai data that might otherwise be lost as a result of dam constmction or alterations of 
the terrain. If any federal project might cause loss to significant scientific, prehistorical or 
archeologicai data, the act requires the lead agency to preserve the data or request the Department 
of Interior to do so. Old Mormon Slough and the Stockton Chaimel are man-made channels that 
were constructed within this century by dredging. No prehistoric or archeologicai artifacts are 
expected inany of these'depositsfand none were noted in any ofthe sampling that was 
conducted for the RI. 

The Rivers and Harbors Act is also a location-specific ARAR; it is discussed in Section 9.3.3 for 
the sediment altematives. 
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9.3 Action-Specific ARARs ; 

9.3.1 Action-Specific ARARs for Soils 

Capping. Under the capping-in-place altemative (S-3), a permanent asphaltic concrete (A/C) cap 
would be placed on the entire surface of both Subareas X and Y. Under Altematives S-4, S-5 
and S-6, soils exceeding preliminary cleanup standards would be removed from Subarea X and 
an A/C cap placed over Subarea Y. 

The A/C cap design and maintenance would be subject to the relevant and appropriate RCRA 
Subtitie C requirements for landfills, 22 CCR Subpart N, as implemented through 22 CCR 
Division 4.5, Chapter 14- These relevant and appropriate provisioris include the requirements 
regarding design and construction, 22 CCR 66264.310(a)(l)-(6), and maintenance, 22 CCR 
66264.310(b)(1), (4) and (5), of tiie A/C cover. 

Hazardous Waste Management. Altematives S-4, S-5 and S-6 include excavation of Subarea X 
and/or Subarea Y soils. All activities relating to excavation of contaminated,soils undertaken in 
connection with the vadose zone soil remedy are subject to RCRA ARARs for the management 
of hazardous wastes. ,; 

Altemative S-4 would fransfer to Subarea Y unfreated contaminated soils excavated from-
, Subarea X; Alternative S-6 would stabilize the soils excavated from Subarea X before 

fransferring such soils to Subarea Y. Because the excavated soils will contain wood treateir listed 
waste F032, F034 and F035, EPA has considered whether or not the movement of such soils 
would trigger as ARARs the RCRA Land Disposal Restriction ("LDRs") which went into effect 
Augustll , 1997, 62 Fed.Reg. 25998 (May 12, 1997). , . 

Subarea Y and Subarea X are adjacent to each other and contains substantially the same kinds of 
contamination. (In fact, Subarea Y is generally more contaminated than Subarea X.) Therefore, 
movement of Subarea X soils to Subarea Y without "tteatment" would be considered movement 
vyithin an "area of contamination" (AOC). As movement of untteated contaminated soils within 
an AOC does not constitute "placement" or "disposal" under RCRA, such activity would not 
ttigger RCRA LDRs as ARARs. 

Similarly, processing RCRA hazardous waste vyithin an AOC (e.g. to improve stmctural stability 
or to stabilize the waste) is not considered to be "tteatment" for purposes of triggering LDRs. 
Thus, under Altemative S-6, if soils from Subarea X stabilized in the same kind of RCRA "unit" 
as the AOC, the LDRs are not triggered as ARARs. Conversely, if soils from Subarea X are 
stabilized in a different kind of RCRA "unit", such stabilization constitutes treatment. In that 
instance, EPA may designate Subarea Y as a Conective Management Unit (CAMU) or must treat 
such soils to the levels specified in the RCRA LDRs. 

Stormwater. To the extent that the implementation ofthe vadose zone soil remedy involves soil 
disturbances,, any on-Site discharges of stormwater mnoff associated with construction activity 
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for the vadose zone soil altematives must meet the substantive requirements ofthe General 
NPDES Permit for Storm Water Discharges Associated with Constmction Activity, Order No. 
92-08-DWQ, issued by the SWRCB pursuant to its delegated authority under the federal Clean 
Water Act (Federal Water Pollution Confrol Act) and regulations promulgated thereunder. Off-
Site discharges must obtain a general NPDES permit and are not subject to ARARs analysis. 

Potential Air Emissions. Afr emissions from an on-Site tteatment system (Altemative S-6) or 
from excavation or ttansport of soils and constmction (Altematives S-4, S-5 and S-6) may trigger 
action-specific ARARs related to air emissions. The Clean Air Act (CAA) regulates air 
emissions by confrolling stationary and mobile sources through combined federal, state and local 
programs. Pursuant to the CAA, EPA promulgated Nationial Ambient Air Quality Standards 
(NAAQS) and New Source Performance Standards, each of which rnay apply to a source 
depending on the pollutant involved. NAAQS are implemented through State Implementation 
Plans (SIPs). Upon EPA approval the State Implementation Plan requirements become potential 
federal ARARS. 

EPA has promulgated primary and secondary standards in the NAAQS, 40 CFR Part 50, for six 
criteria pollutants, including particulate matter equal to or less than 10 microns in particle size 
(PMIO), and ozone that results from the photo-chemical oxidation of VOCs. 

In general, only "major sources," considering all source of emissions at the Site, are subject to 
NAAQS requirements: Stockton has been designated as a non-attainment area for PMIO and 
ozone NAAQS. In attainment areas, activities at the Site will only be considered a major source 
if all ofthe activities are expected to emit 250 tons or more per year of regulated pollutant. (If, 
however, catalytic or thermal oxidation is employed, tiie threshold is 100 tons). If applicable, the 
source must use Best Available Conttol Technology (BACT). 

As EPA has approved the State of Califomia's SIP, the San Joaquin Valley Unified Air Pollution 
Conttol District Requirements are federal ARARs for remediation activities at the Site. 

9.3.2 ' Action Specific ARARs for Interim Groimdwater Remedy 

Central Vallev Regional Water Oualitv Control Board rCVRWOCB) Action-Specific ARARs for 
Groimdwater Altematives. Groundwater Altematives GW/N-3 and GW/N-4 include a 
groundwater exttaction and tteatriient system to contaiiTNAPL and dissolved groundwater 
contamination. - ' 

Relevant provisions of Titie 23, Chapter 15 ofthe Califomia Code of Regulations set forth 
requirements for the containment of wastes in place. Because the area within the zone of 
contaminant capture is riot a "waste management unit," the substantive requirements ofthe 
sections of Chapter 15 are "relevant and appropriate" to the implementation ofthe groimdwater 
tteatment system. EPA implements the substantive requirements of these state ARARs at 
CERCLA sites. The EPA guidance entitied "RCRA Ground Water Monitoring: Draft Technical 
Guidance," Nov. 1992 (EPA/530-R-93-001), a TBC criteria, sets forth requirements for the 
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development and implementation^of a ground water monitoring program to ensure the integrity 
of a groundwater extraction and tteatment system. 

Discharges of Treated Effluent to Surface Waters. The discharge options include the discharge 
of tteated water to surface waters, including Old Mormon Slough. The ARARs for this discharge 
are the chemical- and action-specific requfrements ofthe federal Clean Water Act National 
Pollutant Discharge Elunination System (NPDES) program, which has been delegated to each of 
the RWQCB s in Califomia. This includes implementation ofthe federal "anti-degradation 
policy" embodied in State Board Resolution 68-16, requiring that existmg high surface water 
quality be maintamed, as well as federal and state law requfrements pertaining to water quality 
objectives that protect the beneficial uses of surface water from degradation. The beneficial uses 
ofthe San Joaquin River and its tributaries, including Old Mormon Slough, include municipal 
and domestic supply. On-Site discharges must comply with the substantive requirements ofthe 
NPDES prograni. Off-Site discharges are subject to NPDES permitting requirements rather than 
to an ARARs analysis. 

Discharges of Treated Groundwater for Irrigation or Industrial Use. Discharges of treated 
effluent to land that has the potential to impact groimdwater are subject to the provisions of State 
Board Resolution 68-16. If the discharge is on-Site, the substantive provisions of Resolution 68-
16 will be ARARs; if the discharge is off-Site, the discharge is subject to all applicable laws^ 
including Resolution 68-16 and is not subject to an ARARs analysis. 

Final tteatment standards for groimdwater to be used for irrigation or industrial purposes will 
depend upon the actual end use and where the freated groundwater is discharged. Pursuant to a 
policy stated in the memorandum dated January 24, 1989 from Sylvia Lowrance, Director of 
EPA Office of Solid Waste to Jeff Zelickson, Dfrector of EPA Region IX Toxics and Waste 
Management Division, groimdwater from CERCLA actions may be freated as non-RCRA 
hazardous waste if the waste contains chemicals in concenfrations below health-based levels 
selected by EPA Region IX. In such case, if freated groundwater is used for on-Site irrigation or 
industrial use, RCRA requirements, including Land Disposal Restrictions ("LDRs") foundat 40 
CFR Part 268, will be relevant and appropriate requirements. If the freated groimdwater is 
discharged off-Site, such discharge will be subject to all applicable laws, including LDRs, rather 
than an ARARs analysis. 

Storm Water Discharge;- To the extent that the constmction for the groimdwater remedy involves 
soil disturbances, any discharges of storm water runoff associated with this constmction activity 
will be subject to the substantive requirements ofthe General NPDES Permit for Storm Water 
Discharges Associated with Constmction Activity, Order No. 92-08-DWQ, issued by the 
SWRCB pursuant to its delegated authority under the federal Clean Water Act (Federal Water 
Pollution Confrol Act) and regulations promulgated thereunder. 
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Hazardous Waste Management. Excavation and on-Site management of soil containing 
hazardous wastes incidental to constmction of groimdwater extraction wells or the groimdwater 
tteatment system soil, are subject to RCRA ARARs, as discussed in Section 9.3.1 above. 

San Joaquin Valley Unified Air Pollution Conttol District Requirements for Air Emissions from 
Groimdwater Altematives. Potential air emissions ARARs for groimdwater altematives would 
be subject to the requirements promulgated by the SJVUAPCD, discussed in Section 9.3.1 
above. 

9.3.3 Action-Specific ARARs for Surface Water-Sediment OU 

Actions relating to the remedial action for sediments include capping and dredging of Old 
Mormon Slough; constmction and operation of dewatering and/or solvent exttaction tteatment 
units; S/S activities; activities related to off-Site transport of sediment; and/or on-Site land 
disposal at the Site. 

Rivers and Harbors Act (33 USC. §403. Section 10\ The Rivers and Harbors Act ("RHA") 
prohibits the unauthorized obstmction or alteration of any navigable water ofthe United States. 
Section 10 ofthe RHA regulates stmctures or work in, above or under navigable vyaters. 
Navigable waters ofthe United States are defined as waters that are subject to the ebb and flow 
ofthe tide shoreward to the mean high water rnark and/or are presently used, or have been used 
in the past or may be susceptible to use, to ttansport interstate or foreign commerce. Old Mormon 
Slough falls vyithin the definition of a navigable water. Examples of regulated activities include 
dredging, filling, installation of pilings and constmction of dams and piers. At non-CERCLA 
sites, the U.S. Army Corps of Engineers (U.S. ACE) is responsible for reviewing and approving 
applications for permits to conduct such activities. The procedures set forth in 33 CFR Parts 320 
and 322 require an examination into the impact on the public interest. 

The detennination of the,acceptability of discharging fill material into waters ofthe United States 
is made under the Clean Water Action Section 404 (b)(1) guidelines, which were promulgated at 
40 CFR Part 230 and are discussed in more detail below. 

Remedial altematives for the M&B Site that may be considered dredge and fill activities under 
Section 10 ofthe RHA mclude capping (Altemative SD-2, SD-3, SD-4 and SD-5), backfilling 
(Altemative SD-3), installation of verticalbarriers (Altemative SD-3), installation of silt curtains 
(Alternatives SD-3, SD-4 and SD-5), dredging (Altematives SD-3, SD-4 and SD-5), dewatering 
(Altematives SD-3, SD-4 and SD-5) and constmction of a nearshore confined disposal facility in 
Old Mormon Slough (Altemative SD-3). The in-situ capping altemative (SD-2) assumes that a 
permanent sand cap vyill be placed over most ofthe bottom area of Old Mormon Slough, with the 
exception ofthe mouth ofthe slough. In addition, the dredging altematives (SD-3, SD-4 and SD-
5) consider limited capping as a component ofthe altemative to address residual deep sediment 
contamination that is not technically feasible to remove from the slough; thus, the RHA would 
also apply to this limited capping. 
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Clean Water Act (33 U.S.C. §1344. Section 404). Section 404 of tiie Clean Water Act ("CWA") 
regulates the discharge of dredged or fill material to all waters ofthe United States, including 
wetlands. While Section 404 would not regulate proposed dredging activities in Old Mormon 
Slough, Section 404(b)(1) and the regulations promulgated thereunder, 40 CFR 230.10, would 
regulate the placement of dredged or fill materials in Old Mormon Slough. The substantive 
requirements ofthe Section 404 regulations are potential action-specific ARARs. 

Proposed sediment remedial altemative activities that would constitute discharge for the 
purposes ofthe Section 404 regulations include capping (Altematives SD-2, SD-3, SD-4 and SD-
5, since they all involve sediment capping to some degree), backfilling (Altemative SD-3), 
installation of vertical barriers (Altemative SD-3), installation of silt curtams (Altematives SD-3, 
SD-4 and SD-5), dredging (Altematives SD-3, SD-4 and SD-5), dewatering (Altematives SD-3, 
SD-4 and SD-5) and constmction of a nearshore confined disposal facility in OMS (Altemative 
SD-3). 

The guiding principle ofthe Section 404 regulations is that degradation or destmction of 
wetlands and other special aquatic sites should be avoided to the extent possible. EPA has 
developed the following guidelines for CERCLA response actions involving wetlands that have 
already been severely degraded by virtue of prior discharges of waste: 

While part of the CERCLA remedy may be to fill in the wetiand, the remedy 
would contemplate that the fill will serve an environmental benefit. Where the 
fimctioning ofthe wetland has already been significantly and irreparably 
degraded, mitigation would be oriented towards minimizing fiirther adverse 
envfronmental impacts, rather than attempting to recreate the wetland's original 
value on-site or off-site. 

Thus, the EPA guidance specifies that the remedial action plan may include filling of a wetland. 
That regulation provides that no discharge of dredged or fill material shall be permitted if there is 
a practicable altemative to the proposed discharge that would have less adverse impact on the 
aquatic ecosystem, so long as the altemative does not have other significant adverse 
environmental consequences. EPA believes that this rationale as applied to wetlands in many 
instances would also apply to other navigable waters, such as Old Mormon Slough Therefore, 
Section 404 would be relevant and appropriate to proposed remedies involving discharge of 
dredged or filled material. 

National Pollutant Discharge Elimination System Regulating Discharge of Pollutants to 
Surface Water. The substantive requirements, of a National Pollutant Discharge Elimination 
System ("NPDES") permit are applicable to point source discharges such as those from a 
freatment system (or from dewatering of contaminated sediment) with an outfall to surface 
waters on-Site. For off-Site dischargeSi the RWQCB issues waste discharge requirements 
("WDRs") where discharged waste could affect the quality of waters ofthe State. The WDRs 
typically include effluent discharge limitations and monitoring requirements based on Water 
Quality Standards set forth in the RWQCB's Basin Plan. 
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Resource Conservation and Recoverv Act (as amended. 42 U.S.C. §6921 et seq.) Related to 
Sediment Alternatives; Action-specific ARARs relating to the tteatment, storage oi" disposal of 
hazardous wastes are applicable to dredged sediments containing hazardous wastes. All dredging 
of hazardous media undertaken in connection with the sediment remedy must comply with all 
applicable or relevant and appropriate RCRA requirements for the management of hazardous 
wastes. As the sediments contain wood tteater listed wastes F032, F034 and/or F035, the RCRA 
(LDRs) for these listed wastes be ARARs. 

Ex-situ tteatment activities that would trigger the RCRA ARARs are solvent extraction 
(Altemative SD-5) and tteatment of contaminated water from dewatering (Altematives SD-3, 
SD-4 and SD-5). Where the tteatment or handling of sediments is similar to that for the soils 
remediation, the same action-specific ARARs would goverii such activities. RCRA requirements 
may also be triggered by on-Site or off-Site land disposal of freated sediment or freatment 
residuals (Altematives SD-4 and SD-5). 

SJVUAPCD Requirements for Potential Air Emissions from Sediment Alternatives. Air 
emissions from any on-site treatment system, excavation and/or transport of sediment, and/or 
constmction activities may trigger air emissions ARARs. These were previously discussed for 
the soils and groimdwater altematives. 

10.0 SELECTED REMEiDY 

10.1 Cleanup Standards 

The NCP (40 CFR 300.430(e)(2)(i)) requires that the development of remediation goals consider 
Applicable or Relevant and Appropriate Requirements ("ARARs") and establish acceptable 
exposure levels that are protective of human health and the environment. (See Section 9.0) 
Chemical specific ARARs may be used to establish cleanup standards. In the absence of such 
ARARs, TBC criteria may be used to develop cleanup standards. Where chemical-specific 
ARARs. are not protective or are not available, site-specific, risk-based estimates of 
concentrations that are predicted to be protective of human health and the environment are used 
to develop numerical cleanup standards. Reference concenttations measured in areas assumed to 
be unaffected by the M&B Site may also be used to develop numerical cleanup standards for soil 
and groundwater. 

The NCP states that for carciriogenic contaminants, "acceptable exposure levels are generally 
concentration levels that represent an excess upper bound lifetime cancer risk to an individual of 
between 10;̂  and 10"*." For non-carcinogens, a hazard index (HI) of one or less is considered an 
acceptable exposure level. Table 6 lists the specific cleanup standards for soils and sediment at 
the M&B Site. There are no cleanup standards listed for groundwater because a final 
groundwater remedy is not being selected at this time. 
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10.1.1 Soils 

TTie soils cleanup standards, with the exception of dioxin, are set to achieve a Site-wide excess 
cancer risk no greater Uian a 10"' risk for industrial workers at the Site based on exposure to 
carcinogeruc COCs in surface and near-surface soils (i.e., soils up to five feet below ground). 
They address the risk from dfrect contact vyith soil at the surface or during shallow excavation. 

Since no ARARs are available for the soil contaminants at the M&B Site, soil cleanup standards 
have been selected on the basis ofthe human health assessment performed in accordance with 40 
CFR 300.340(e)(2)(i) and guidelines in EPA's Ris/i Assessment Guidance for Superfund 
("RAGS"). 

Carcinogenic PAHs: The soil cleanup standard selected for carcinogenic PAHs at the M&B Site 
is 3.6 milligrams/kilogram of soil (mg/kg), expressed as benzo(a)pyrene equivalents. This 
cleanup standard represents a 1x10"̂  excess lifetime cancer risk resulting from multi-pathway 
contact with benzo(a)pyrene in surface soils for a worker exposure scenario consistent with 
RAGS (U.S. EPA, 1989; U.S. EPA, 1991). The selected standard is higher than the preliminary 
cleanup standard presented in the Proposed Plan and FS report because of a re-evaluation ofthe 
cancer potency and dermal exposure potential of benzo(a)pyrene. 

Pentachlorophenol: The soil cleanup standard selected for pentachlorophenol in surface soils at 
the M&B Site is 150 mg/kg. This cleanup standard represents a IxlO"' excess lifetime cancer 
risk resulting from multi-pathway contact with pentachlorophenol in surface soils for a worker 
exposure scenario consistent witii RAGS (U.S. EPA, 1989; U.S. EPA, 1991). The selected 
standard is higher than the preluninary cleanup standard presented in the Proposed Plan and FS 
report because of changes in standard Superfimd risk assessment assumptions conceming a 
worker's dermal exposure to surface soil contaminants. 

Arsenic: The soil cleanup standard selected for arsenic in surface soils at the M&B Site is 30 
mg/kg. This cleanup standard represents a 1x10'̂  excess lifetime cancer risk resulting from 
multi-pathway contact with arsenic in surface soils for a worker exposure scenario consistent 
witii RAGS (U.S. EPA, 1989; U.S. EPA, 1991). The selected standard is higher than tiie 
preliminary cleanup standard presented in the Proposed Plan and FS report because of changes in 
standard Superftmd risk assessment assumptions conceming a worker's dermal exposure to 
surface soil contaminants: -

Naphthalene: The soil cleanup standard selected for naphthalene, a non-carcinogenic PAH, in 
surface soils at the M&B Site is 190 mg/kg. This cleanup standard represents a soil 
concentration to which workers may be exposed on a daily basis without experiencing an adverse 
health effect during their lifetime, based on a multi-pathway worker exposure scenario consistent 
witii RAGS (U.S. EPA, 1989; U.S. EPA, 1991). The selected standard is lower tiiat the 
preliminary cleanup standard presented in the Proposed Plan and FS report because of a change . 
in the toxicity assessment of naphthalene inhaled via enttainment in fugitive dust. 
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Other Non-Carcinogenic PAHs: The soil cleanup standards selected for the remaining non
carcinogenic PAH contaminants of concem at tiie M&B Site are: 1,100 mg/kg for acenaphthene, 
57 mg/kg for anthracene, 900 mg/kg for fluorene and 1,000 mg/kg for pyrene. These cleanup 
standards represent a compromise between the predicted soil saturation levels for these non
carcinogenic PAHs iand the soil concenfrations to which workers may be exposed on a daily basis 
without experiencing and adverse health effect during their lifetime, based on a multi-pathway 
worker exposure scenario consistent vyitii RAGS (U.S. EPA, 1989; U.S. EPA, 1991). Soils 
remediated to these cleanup standards may contain some free PAHs, but are not expected to 
present any health risk to current or future workers on-Site. 

Dioxin: EPA's "Approach for Addressing Dioxin in Soil at CERCLA and RCRA Sites," 
OSWER Directive 9200.4-26, April 13, 1998, was taken into consideration in developing 
preliminary soil remediation goals for dioxin. A preliminary remediation goal of 1 ppb (TEQ) 
was selected for soil at the Site. A fmal soil (cleanup standard of I ppb (TEQ) dioxin was 
selected for the Site based on an evaluation, as documented in this ROD, of a range of cleanup 
altematives using EPA's nine remedy selection criteria. EPA considers the 1 ppb (TEQ) cleanup 
standard appropriate for this Site because ofthe presence of other carcinogenic COCs in addition 
to dioxin. As documented in the Administtative Record, the final soil cleanup standard of 1 ppb 
(TEQ) for soil at this Site is considered protective for human health and the environment, based 
on current and future use ofthe Site, and reflects an excess cancer risk of 2.5 x 10"̂ . 

Soil cleanup standards for the COCs are shown in Table 6. 

10.1.2 Groimdwater 

Under the interim groimdwater action, freatment standards will be set for the exfracted 
groimdwater based on its end use. If used for irrigation or industrial purposes at or in the vicinity 
ofthe Site, treatment standards vyiU be determined by the actual end use. If discharged to surface 
water under NPDES, the groundwater will be required to meet the ARARs for surface water 
discharge identified in this ROD. These standards will apply at the point of discharge and will 
be protective of human health and the surface water environment. 

10.1.3 Sediment 

In the absence of chemical-specific sediment ARARs for the COCs, risk-based sediment cleanup 
standards.were derived based on environmental risk. The Ecological Risk Assessment ("ERA") 
defined values for maximum sediment concenfration ("MSC") cleanup levels for the COCs at the 
M&B Site. The MSCs are dry weight concenfrations that are predicted to be protective of 
aquatic biota based on literature values and toxicity tests conducted for the M&B Site. For most 
ofthe COCs, several approaches were used to calculate these maximum concentrations, 
including sediment quality guidelines, equilibrium partitioning models, contaminant mixtures 
models, conelations with sediment toxicity, and sediment quality criteria. Not all approaches 
could be applied to each COC. 
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Sediment cleanup standards for PAHs are for total PAHs because they are based on ecological, 
not human health, risks. The preliminary risk-based sediment cleanup standards for totalPAHs 
that were presented in the Proposed Plan varied for each subarea of Old Mormon Slough based 
on the total organic content (TOC) ofthe sediment in each subarea. The preliminary numbers 
were based on a method that estimated the availability of the compoimds to organisms and their 
resulting toxicity (the greater the organic content, the fewer PAHs that are available for 
biological uptake). The preliminary cleanup standards ranged from 3.6 mg/kg at the mouth of 
the slough to 12 mg/kg at the east end ofthe slough. To make the units consistent for 
implementation ofthe remedy, the final sediment cleanup standard for total PAHs selected in this 
ROD is presented as a single number for aU of Old Mormon Slough: 333 mg/kg (dry weight, 
organic carbon normalized). The dioxin sediment cleanup standard in the Proposed Plan was 
printed vyith incorrect units. The correct units for dioxin are ng/kg, not ug/kg. Sediment cleanup 
standards for total PAHs and dioxin are shown in Table 6. 

TABLE 6 - SOIL AND SEDIMENT CLEANUP STANDARDS (mg/kg) 

Contaminant of Concem 

Carcinogenic PAHs 
- Benzo(a)pyrene 
Non-carcinogenic PAHs: 
-Acenapthene 

-Anthracene 
-Fluorene 
-Naphthalene 
-Pyrene 

Total PAHs 

Pentachlorophenol 

2,3,7,8-TCDD (Dioxin)" 

Inorganics: 
-Arsenic 

Vadose Zone Soil ' 

3.6 

1100 
57 

900 
190 

1000 

N/A 

150 

1 ng/kg 

30 

Old Mormon Slough 
Sediment '' 

N/A 

N/A 
N/A 
N/A 
N/A 
N/A 

333 ' 

N/A 

21 ng/kg 

N/A 

* Based on EPA Region 9 Preliminary Remediation Goals (PRGs) adjusted to a.10-' risk 
*" Site-specific sediment cleanup levels based on the risk-based Maximum Sediment Concentrations (MSCs) developed in the 

Ecological Risk Assessment report 
' Dry weight, organic carbon normalized 
•* "Approach for Addressing Dioxin in Soil at CERCLA and RCRA Sites" (OSWER Direct!ve 9200.4-26) 
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10.2 Description ofthe Selected Remedy 

10.2.1 Vadose Zone Soil Remedy 

10.2.1.1 Selected Remedy (Altemative S-4) 

The selected vadose zone soil remedy consists of excavating all the Subarea X contaminated soil 
exceeding soil cleanup standards, moving them to Subarea Y and covering the consolidated 
Subarea X and Y soils vyith a cap. The components ofthis remedy include: 

• Site clearance and debris removal 
• Excavation of Subarea X soils 
• Initial grading ofthe area to be capped 
• Backfillmg of Subarea X excavations vyith clean unport fill 
• Backfilling and grading of the stormwater ponds vyith a portion of excavated 

Subarea X soils (approximately 10,000 cy) 
• Consolidation of remaining Subarea X soils in Subarea Y, and cap constmction 

over the contaminated soil 
• Cap maintenance 
• Institutional controls 

Under this remedy, approximately 37,500 cy in-place ofthe soil from Subarea X would be 
excavated. Excavation ofthe shallow soils (approximately 30,800 cy) will be performed using 
dozers, sectionally excavating six inches at a time up to a maximum of one foot. Deeper 
hotspots, approximately 6,700 cy in-place in Subarea X, would be excavated using a combination 
of excavators, scrapers and backhoes. If required, the excavation perimeter would be sloped to 
maintain stability. It is not anticipated that shoring would be required for any Subarea X 
excavations. In areas where groimdwater might be encoimtered during excavation, dewatering 
would be avoided by backfilling the excavation using clean imported fill on the same day. 

Excavation of Subarea X would be conducted in several stages. After completion of one stage, 
the excavation would be backfilled using import fill. The backfilling material would be placed in 
lifts not more than 8 inches in thickness and compacted to 90% of maximum dry density. Since 
most of the COCs are co-located, segregation ofthe soil by contaminant type would not be 
feasible. The excavated soil from each stage ofthe excavation would be temporarily stockpiled. 
A portion ofthe stockpiled soils will be backfilled into the storm water ponds in Subarea Y, after 
dewatering the ponds if necessary. After the pond areas are backfilled and compacted, the rest of 
Subarea Y would be graded. The remainder ofthe stockpiled soils would then be transported to 
and spread over the proposed cap area in Subarea Y. Several feet of clean soil vyill be placed 
under the pavement and the aggregate layer as a protective layer. As a result ofthe consolidation 
and capping in Subarea Y, the elevation of Subarea Y in the consolidation area would be raised 
by 3 or 4 feet, although this could be less depending on the degree of debris removal from 
Subarea X soils. If this elevation difference between Subareas X and Y present a problem for the 
future use ofthe Site, this grade change can be addressed by raising the elevation of Subarea X 
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with clean import soil. 

The cap would be maintained regularly to minimize cracks and degradation. This remedy would 
include all or some ofthe following institutional conttols: Site access conttols (fencing and 
conttolled gates); land use restrictions such as restricting the end use of the Site to appropriate 
industrial uses (and prohibiting other uses); and proprietary and/or govemmental land use 
restrictions such as prohibiting, limiting or conttoUing conditions of excavation of any impacted 
soil during future constmction, providing appropriate notice (in land records and otherwise) that 
hazardous wastes remain at the Site, and prohibiting other activities that could cause a potential 
threat to human health and the environment. Institutional conttols for Subarea X would need to 
be less stringent than for Subarea Y. Fencing, conttolled entry gates and restrictions on 
excavating to certain depths would not be needed for this portion ofthe Site because no 
contaminated soil would remain in Subarea X. 

The total cost for this remedy is estimated at $3.4M - 5.3M (Capital: $3.IM - 4.7M; 30-year 
O&M: $0.3 - 0.6M). The time to implement the soil remedy is estimated at eight months. 

10.2.1.2 Contingency Remedy (Altemative S-3) 

The contingency vadose zone soil remedy consists of capping-in-place ofthe entire Site to 
address the exposure pathways of direct contact, inhalation and ingestion of contaminated surface 
soils. Capping ofthe Site will also lessen or prevent leaching of contaminants from Site soils via 
infiltrating water, although this is not considered a significant confributor to ongoing 
groimdwater contamination at the M&B Site. The total estimated cap area is 33 acres. Since 
shallow (0 - 1 ft bgs) contamination is present throughout the entire Site, a single cap is proposed 
for the entfre Site rather than several individual caps. 

The components of this remedy include: 

Site clearance and debris removal 
Initial grading of the area to be capped 
Backfilling and grading of storm water ponds with clean import soil 
Cap constmction over the entire Site 
Cap maintenance 
Institutional conttols 

An asphaltic concrete (A/C) cap is proposed for the Site. A/C caps consist of a protection layer 
of 1 to 3 feet of clean fill, compacted to 90% ofits dry density, placed over the treated or 
untteated soils depending on the altemative. Above the protection layer is a 6 to 9 inch 
aggregate layer, which is overlain by a 2 to 3 inches of A/C. Design factors such as the 
thicknesses ofthe protective zone, aggregate layer, and A/C layer will be determined based on 
the end use ofthe Site. Typically, a 6-inch aggregate layer followed by 2-inch A/C layer is 
utilized for light-traffic parking areas, and an 8-inch aggregate layer with a 3- to 4-inch A/C layer 
is utilized for areas of moderate traffic. Portions ofthe Site can be capped using different grades 
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(thicknesses) of A/C caps ifnecessary for the future use ofthe Site. For cost estimating 
purposes, it is assumed that the cap consists of 2 feet of protective zone, 6 inches of aggregate 
layer, and 2 inches of A/C layer. The surface ofthe cap would be sloped 1 to 2% for drainage. 
Stormwater catch basins would be provided to collect the storm water. 

The soils contingent remedy would be triggered if EPA determines that a potentially responsible 
party or a prospective purchaser has sufficiently agreed in writing to undertake the contingency 
soils remedy as described in this ROD, including long-term operations and maintenance and 
compliance vyith use restrictions regarding the soils remedy. Because this remedy has been 
selected to allow for Site redevelopment, the actual design ofthe final Site cap will be 
determined by the fiiture use ofthe Site, as approved by EPA to ensure protection of human 
health and the environment. 

The cap would be maintained regularly to minimize cracks and degradation. The institutional 
confrols that are part of the selected soil remedy include Site access and land use restrictions as 
described for the selected remedy 

The total cost for tius remedy is estimated at $3.3M - $5.IM (Capital: $2.8M - $4.IM; 30-year 
O&M: $0.5 - 1M). The time to implement the remedy is estunated at eight months. 

10.2.2 Groundwater Remedy (Altemative GW/N-4) 

The objective ofthe selected interim groundwater remedy is to contain the groundwater 
contaminant plume to prevent migration of Site COCs in tiie downgradient direction and to 
prevent fiirther degradation ofthe aquifer beneath the Site. The remedy also includes systematic 
removal of NAPL using extraction wells located in NAPL-irapacted areas to the extent feasible. 

This remedy includes the following components: 

Extraction of groimdwater from an estimated 16 A Zone; 12 B Zone; 9 C Zone; and 4 D 
Zone and 2 E Zone wells to contain the contaminant plume 

Systematic DNAPL extraction using dedicated wells and LNAPL removal using a 
skimmer in Well A-8 ) 

On-Site freatment of groimdwater through the preferred groundwater treatment train 

Disposal of freated groundwater through a combination of NPDES discharge into surface 
water and reuse for irrigation or industrial'uses 

I Off-Site.recycling or treatment/disposal of extracted NAPL 

Long-term monitoring of groundwater and NAPL 
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The total groimdwater extracted, under this remedy is estimated at approximately 235 gpm. 
Under the proposed exfraction scenario, lateral capture ofthe contaminant plume is achieved. In 
the A-Zone, the vertical hydraulic gradient downward towards the B-Zone will persist. A neufral 
vertical gradient is achieved between the B-, C- and D-Zones. Vertical capture of DNAPL would 
also be achieved. Two E-Zone wells would be included (if indicated by modeling to be 
conducted during the remedial design phase), one at the southem Site perimeter and one outside 
the property boundary near well 0FS-4E, to prevent downgradient contaminant migration in the 
deep zones. Each well is expected to operate at 15 gpm. The exfraction regime could be 
modified by increasuig the pumping rates in the proposed wells, should expanded capture be 
needed in the A-, B-, C- and D-Zones. The exact number of exfraction wells will be determined 
during the remedial design. 

Dedicated DNAPL exfraction wells would be installed in areas where significant quantities of 
DNAPL have been identified, such as the location ofthe oily waste ponds and the cenfral 
processing area Exfracted groundwater would be freated on the M&B Site property. The 
process steps for freatment of exfracted groundwater are expected to include oil/water separation 
to remove NAPL, biofreatment, filttation, and carbon adsorption. The components ofthe system 
will be determined during the project remedial design (RD) phase. The actual components will 
be subject to modification during operation, based upon the actual flow rates and chemistry of 
the exttacted groundwater (both of which may vary significantly over time). Additional 
tteatability studies may be necessary during RD. Modifications to the, process ttain may be 
necessary as the chemistry of the influent may alter significantly over time. , 

Morutoring of water levels and water quality will be an integral part ofthe extraction and 
tteatment system. The monitoring program will be designed to ensure that groundwater 
gradients are conttolled and that satisfactory capture ofthe groundwater contamination plume is 
maintained. The monitoring program vyill also verify whether groundwater contaminant plume 
reductions are occurring as a result of groimdwater exttaction and provide information that may 
be used to adjust the extraction and freatment systems for optimum cost-effective performance 
overtime. 

The total cost for tiiis remedy is estimated at $15.8M (Capital: $2.7M; 30-year O&M: $13.1M). 
The time to implement the remedy, including design, regulatory review, procurement and 
constmction, is estimated at 24 months. 

10.2.3 Sediment Remedy (Altemative SD-2) 

The selected sediment remedy consists of in-situ capping of contaminated Old Mormon Slough 
•sediments in order to isolate areas of principal threat waste (approximately three-fourths ofthe 
slough) by blanketing them with a minimum of 2 ft of clean fine sand. The cap materials would 
be armored with rip-rap and gravel filter layer where needed to prevent erosion. The portion of 
the slough to be capped would run from just north ofthe oily waste ponds (OWP) area to the east 
end ofthe slough. The dimensions ofthe cap are estimated at approximately 2,330 ft long by 
approximately 167 ft wide. The cap would cover an estimated 8.8 acres. This portion ofthe 
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slough contains nearly all ofthe PAH and dioxin concentrations exceeding the preliminary 
sediment cleanup standards and accounts for an estimated 99.5% of tiie mass of accessible (^8 ft 
deep) PAH contamination and 98% of tiie mass of dioxin contamination. The estimated volume 
of clean fine sand needed for cap material (including a 10% safety factor), is estimated at 31,200 
yd\ 

As noted earlier, the mouth of Old Mormon Slough is considered a low-level threat area. The 
two isolated sample locations, or "hot spots," where concentrations exceeded sediment cleanup 
numbers would be addressed by the use of institutional confrols to limit navigational access to 
the slough; provide more waming signs; lunit future use of Old Mormon Slough to appropriate 
uses; and confrol future dredging ofthe slough to prevent disturbance of residual sediment 
contamination in the mouth ofthe slough. Environmental monitoring would be conducted to 
assess the progress of natural attenuation processes in the MTH area. The rationale for not 
capping the MTH area is that there is no obvious spatial continuity betweeri the two "hot spots"; 
because of their small size, they would be difficult to locate again and are difficult to define for 
implementation of any active remedial action such as capping or dredging; they are shallow 
compared to the rest ofthe slough; and they are located in a portion of the slough that historically 
has been occasionally used for barge ttaffic. 

Similar institutional conttols would be iniplemented for the capped portion of Old Mormon 
Slough to prevent inadvertent erosion or other dismption of in-situ sediment cap materials that 
would cause exposure of more highly contaminated sediment under the cap. Short-term and 
long-term monitoring would be performed to assess the integrity and maintenance needs ofthe 
sediment cap. > • . 

The estimated cost for a 90% sand/10% armored cap combination is $1.8M (Capital: $1.2M; 30-
Year O&M: $0.6M). The time to design and implement the sediment rerriedy is estimated at 
seven to eight months. 

11.0 STATUTORY DETERMINATIONS 

Under its legal authorities, EPA's primary responsibility at Superfund sites is to undertake 
remedial actions that achieve adequate protection of human health arid the environment. In 
addition, section 121 ofCERCLA establishes several other statutory requirements and 
preferences. These specify that, when complete, the selected remedial action must comply with 
ARARs established under federal and State environmental laws unless a waiver is justified. The 
selected remedy must also be cost-effective and utilize permanent solutions and alternative 
tteatment technologies to the maximum extent practicable. Finally, the statute includes a 
preference for remedies that employ freatment that permanently and significantly reduces the 
volume, toxicity or mobility of hazardous wastes as their principal element. 

47 



11.1 Protection of Human Health and the Environment 

The selected and contingency vadose zone soil remedies protect human health and the 
envfronment through containment of contaminated soil under an asphaltic concrete cap. 
Institutional confrols will prevent any inappropriate future uses ofthe Site that would disturb the 
cap or that would result in unacceptable levels of exposure. There would be no long-term risk 
posed by the capped area unless the cap was not properly maintained or was disturbed. There are 
no short-term threats/risks associated with the selected or contingency vadose zone soil remedy 
that carmot be readily contiolled or mitigated. In addition, no adverse cross-media impacts are 
expected from the remedy. 

Capping-in-place ofthe entire Site vyill address the exposure pathways of dfrect contact, 
inhalation and ingestion of contaminated surface soils. Capping ofthe Site vyill also lessen or 
prevent leaching of contaminants from Site soils via infilfrating water. However, the leaching of 
contaminants from vadose zone,soils into groundwater as a result of precipitation infiltration is 
not considered a significant contributor to ongoing groundwater contamination at the M&B Site 
for the following reasons: 1) groundwater beneath the Site is already heavily contaminated, 
primarily due to the presence of NAPLs at depth; 2) precipitation rates are low in the region 
(12.4 inches/year average); and 3) the solubilities ofthe carcinogenic compoimds, which are the 
most significant contributors tp human health risks at the Site, are very low. Therefore, 
minimizing the potential for leaching is only a secondary objective fpr soil capping. 

The type of cover proposed for the Site is primarily intended to address direct exposure, and does 
not fiilly address potential releases to groimdwater. Upon selection ofthe final groundwater 
remedy, EPA will re-evaluate the vadose zone soils remedy to ascertain that the requirements are 
consistent with the final groundwater remedy.. 

The selected interim groimdwater remedy is protective of human health and the environment. 
Protection is achieved by providing interim hydraulic containment to conttol migration of 
contaminants and prevent fiirther degradation ofthe aquifer beneath the Site until a fmal 
groundwater remedy is selected. 

For sediment, isolating the COCs through capping would eliminate exposure to water column 
organisms and over time is expected to reduce concenttations in aquatic organisms, including 
those fish species consumed by humans. The use of institutional conttols as part ofthe overall 
slough remediation would provide additional protectiveness. Access restrictions at Old Mormon 
Slough would reduce human exposure to contaminated fish and sediment until sediment 
concentrations have been reduced to safe levels in all areas ofthe slough. Although capping 
would have adverse short-term effects on benthic organisms cunently in the slough, 
recolonization is expected to occur on the clean substrate. The selected sediment remedy does 
not directly address the potential migration of contamination from slough sediments into 
groundwater beneath the Site, although the cap would be somewhat effective in reducing the 
migration via infilttation. However, as discussed earlier, this is not considered a significant 
source to groundwater contamination at the Site. 
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In selecting the remedy for sediment in Old Mormon Slough, EPA considered whether sediment 
contamination in Old Mormon Slough is a potential source of contamination to groimdwater at 
the Site. There is no direct evidence that slough sediments are contributing to groundwater 
contamination at the M&B Site. Even if sediments in Old Mormon Slough were found to 
contribute to groundwater contamination, they would be a minor potential source as compared to 
the deep soils and NAPLs contamination ofthe Soils-Groundwater OU. Assuming that they are 
a minor potential source, if left in place and/or capped, contaminated sediments would continue 
to be a potential source of contamination to groimdwater; if capped, however, the effect would be 
reduced. Further, because Old Mormon Slough is upgradient from the main groundwater 
contamination plume, EPA expects that any contaminants released from the sediments will be 
captured by the groundwater exfraction wells for the major groimdwater plume that is part ofthe 
interim groundwater remedy. 

Because the selected remedies will result in hazardous inaterials remaining on-Site, a review will 
be conducted five years after the commencement of remedial action, and every five years 
thereafter, to ensure that the remedy continues to provide adequate protection of human health 
and the environment. 

11.2 Compliance with ARARs 

The selected and contingency vadose zone soil remedies will comply vyith the identified federal 
and State ARARs for soil. 

As the selected groundwater remedy is an interim remedy, enforceable cleanup standards for 
restoration ofthe aquifer are not set forth in this ROD. Therefore, the chemical-specific ARARs 
that might otherwise apply to the aquifer restoration are not included in this decision. The 
interim groundwater remedy will comply with the location- and action-specific ARARs 
identified for groundwater. The extracted groundwater will be treated prior to discharge to 
surface water to meet the ARARs for such discharges. 

The selected sediment remedy will comply with the identified federal and State ARARs for 
surface water and sediment. 

11.3 Cost Effectiveness 

Cost-effectiveness is determined by evaluating three ofthe balancing criteria (long-term 
effectiveness and permanence; reduction of toxicity, mobility or volume through treatment; and 
short-term effectiveness) to determine overall effectiveness. Overall effectiveness is then 
compared to cost to ensure that the remedy is cost-effective. 

11.3.1 Vadose Zone Soil Remedy 

Altemative S-6 (and Altemative S-5, if land disposal restrictions for off-Site disposal apply) may 
reduce the residual risk from vadose zone contamination to a greater degree than the selected or 
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contingency remedy because it relies on freatment in addition to capping. However, the 
freatment immobilizes but does not permanently desfroy the contaminants. No residual risk of 
concem is expected from the selected or contingency vadose zone soil remedy as long as the cap 
is properly maintained. 

The short-term effectiveness ofthe selected remedy ranks somewhat lower than the contingency 
remedy because it involves excavation and consolidation of soils at the Site. Short-term 
effectiveness is better for the contingency remedy because the handling of contaminated soils is 
minimal, the soils are capped in place and the implementation time is shorter. 

In terms of overall effectiveness, the benefits of tteatment are diminished by the greater short-
term risks and the ultimate need to cap at least half the Site under all ofthe altematives. Given 
these considerations, the capping altemative is comparable in overall effectiveness to the 
freatment altemative. 

The selected and contingency vadose zone soil remedies are cost-effective. The estimated total 
costs ofthe tteatment altemative ($22.6M - 39M) and off-Site disposal altemative ($16.1M -
26M) are approximately five to seven times greater than the selected remedy ($3.4M - 5.3M) or 
contingency remedy ($3.3M - 5.IM). 

11.3.2 Interim Groundwater Remedy 

Only groundwater containment options were evaluated as an interim groundwater remedy at the 
Site. The two altematives are similar in terms of protection of human health and the 
environment; compliance with ARARs; long-term effectiveness and permanence; reduction of 
T/M/V through freatment; short-term effectiveness; and implementability. The cost of the 
selected interim remedy is $15.8M versus $13.3M. The selected remedy may provide a greater 
degree of protectiveness, long-term effectiveness and permanence, and reduction of T/M/V 
through freatment because it involves more exfraction wells, including dedicated NAPL recovery 
wells, than the other altemative and is expected to remove more NAPL. For this reason, the 
overall effectiveness ofthe selected remedy is considered greater than the other groimdwater 
containment alternative. 

11.3.3 Sediment Remedy 

The sediment altematives involving dredging - CDF (SD-3), Off-Site Disposal (SD-4) and On-
Site Treatment (SD-5) — pro vide, greater long-term effectiveness and permanence thcin the 
selected remedy by reducing the mass of contamination present in Old Mormon Slough. 
However, all of these altematives leave sorne deeper PAH contamination in place in the slough 
that is technically infeasible to dredge. Thus, all ofthe sediment altematives would involve 
some degree of capping, which requires long-term management to maintain the integrity ofthe 
cap, and leave contamination that may still represent a small potential source to groundwater 
contamination. Thus, while the other altematives may provide greater long-term effectiveness 
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and permanence relative to human health and the environment, all ofthe sediment altematives 
rely on capping and long-term management to some degree. 

The dredging altematives reduce the residual risk in Old Mormon Slough to a greater degree than 
the selected remedy. However, no residual risk of concem is expected from the selected remedy 
as long as the cap is properly maintained. 

Short-term effectiveness is better for the selected remedy because there is no worker exposure to 
contaminated sediment during capping and the implementation time is shorter. All ofthe 
sediment altematives would have negative short-term ecological impacts on the benthic 
community in Old Mormon Slough, although those from the selected remedy would not be as 
detrimental as those from dredging and constmcting a CDF. Under the selected remedy, the 
benthic community is expected to re-establish on the clean substrate. 

In terms of overall effectiveness, the benefits of tteatment are diminished by the greater short-
term risks and the ultimate need to cap some ofthe slough under all of the altematives. Given 
these considerations, the capping altemative is comparable in overall effectiveness to the 
dredging/tteatment altemative. 

The selected sediment remedy is cost-effective. The estimated total costs ofthe 
dredging/tteatment altemative ($67.7M) and dredging/off-Site disposal altemative ($351M) are 
37 to 195 times greater than the selected remedy ($1.8M). 

11.4 Use of Permanent Solutions and Alternative Treatment (or Resource Recovery) 
Technologies to the Maximum Extent Practicable 

11.4.1 Vadose Zone Soil Remedy 

The selected and contingency vadose zone soil remedies use capping to address the threats posed 
by contaminated soil. Based on treatability studies conducted for the Site, solidification is a 
freatment process that is potentially effective for immobilizing contaminants in the soil and could 
be irnplemented at the Site. Although this technology would result in fiirther reduction of 
containinant mobility, it would not reduce the toxicity ofthe contaminants, nor would it reduce 
the volume of contaminated material (in fact, the volume of freated riiaterial would be greater 
than the original volume). The net result would be an incremental reduction in mobility at a 
significantly greater cost than capping. Placement ofthe soil under an A/C cap would be equally 
effective in eliminating the threat of direct exposure and reducing mobility. 

EPA has determined that the selected and contingency vadose zone soil remedies represent the 
maximum extent to which permanent solutions and freatment technologies can be used in a cost-
effective manner for vadose zone soils at the M&B Site. While the selected and contingency 
remedies do not result in the destmction of contaminants and therefore does not offer as high 
degree of permanence as treatment, it is comparable in terms of long-term effectiveness if the cap 
is properly maintained. 
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The selected and contingency vadose zone soil remedies are based on continued iridustrial use of 
the Site and will allow for redevelopment of some portion of the Site. 

11.4.2 Interim Groundwater Remedy 

The selected remedy involves the design and implementation of em interim remedial action to 
protect human health and the environment. The goals ofthe interim remedial action are to 
prevent the spread of a contaminant plume, remove contaminant mass to the extent feasible, as 
well as to collect data on aquifer and contaminant response to remediation measures for selection 
of a final remedy. The ultimate level of remediation to be attained will be determined in a final 
groundwater remedial action for the Site. This interim remedial action will be monitored to 
ensure that hydraulic confrol ofthe contaminated plume is maintained. After the period of time 
necessary, in EPA's judgement, to arrive at a final decision for the Site, a final ROD for 
groundwater, which specifies the ultimate goal, remedy and anticipated time frame, will be 
prepared. This interim system may be incorporated into the design ofthe Site remedy specified 
in tiie final ROD. 

11.4.3 Sediment Remedy 

The selected sediment remedy uses capping to address the threats posed by contaminated 
sediment in Old Mormon Slough. Based on freatability studies conducted for the Site, solvent 
exfraction and/or solidification are freatment processes that are potentially effective for 
desfroying and/or immobilizing contaminants in the dredged sediment. However, these 
freatment options rate low in implementability. Although these technologies would reduce 
contaminant toxicity and/or mobility, in combination they are 26 times more costly than capping 
the sediment. The selected remedy represents the maximum extent to which permanent solutions 
and freatment technologies can be used in a cost-effective manner for sediment at the M&B Site. 

11.5 Preference for Treatmenf as a Principal Element 

11.5.1 Vadose Zone Soil Remedy ^ 

EPA concluded that it was impracticable to excavate, freat, and/or dispose of all contaminated 
soil and sediment at the. Site for the following reasons: the large volume of contaminated soil and 
sediment does not allow for cost-effective excavation, on-Site freatment or off-Site disposal; the 
lack of implementable freatment technologies for dioxin; and short-term impacts to human health 
and the environment from excavation and dredging activities. The soil and sediment remedies do 
not satisfy the statutory preference for freatment as a principal element ofthe remedy. 

While the selected and contingency remedies do not result in the destmction of contaminants, 
capping is comparable to treatment, in terms of long-term effectiveness, if the cap is properly 
maintained. EPA therefore has concluded that treatment ofthe vadose zone soil would not offer 
a significant added benefit to the remedy. 
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11.5.2 Interim Groimdwater Remedy 

As an interim remedy, hydraulic confrol will contain the contaminated groundwater plume. The 
exfracted groimdwater will be freated using technologies that resuh in destmction ofthe 
contaminants. The toxicity, mobility and volume pf groundwater contaminants will be reduced 
to a limited extent by the interim remedy as exfracted grouridwater is freated. 

11.5.3 Sediment Remedy 

Placement of a cap over the contaminated sediment would be equally effective as freatment in 
eliminating the threat of direct exposure and reducing mobility. Although the selected sediment 
remedy does not satisfy the statutory preference for tteatment, EPA has determined that 
tteatment ofthe sediment would not offer a significant added benefit to the remedy. 

i 

12.0 DOCUMENTATION OF SIGNIFICANT CHANGES 

On September 15, 1998, EPA released a Proposed Plan fact sheet that described the proposed 
remedy for the Site. EPA pubHshed a public notice on September 15, 1998 announcing 30 days 
for a public comment on the RI/FS and Proposed Plan. EPA held a public meeting on September 
28, 1998 to describe the proposed remedy and receive comments. In response to a written 
request, EPA extended the public comment period an additional 30 days, to November 16, 1998. 
Written and verbal comments received during the public comment period are discussed in the 
Responsiveness Summary portion of this ROD. 

r 

During the comment period ofthe public meeting, a representative of Califomia Cedar Products, 
a facility located directly across from the M&B Site expressed the interest of that company in 
possible fiiture use ofthe M&B Site for expansion of their facility. There were no comments 
against the proposed remedy (or the proposed fiiture use ofthe Site by Califomia Cedar 
Products) by members of the community. 

The only comments against the proposed remedy were submitted by Union Pacific Railroad 
(UPRR), owner of a portion ofthe Site. UPRR written comments stated that EPA had overstated 
risks related to the Site and that only limited remedial action was required at the Site. EPA's 
response to UPRR's position is included in the Responsiveness Summary. 

EPA recognizes the importance of returning Superfimd sites to beneficial uses in the community. 
In addition, the Stockton City Council and Stockton Community Development Department have 
indicated that they approve ofthe proposed industrial redevelopment ofthe Site. Because ofthis, 
EPA has included a contingency remedy to allow for redevelopment of the Site as proposed by 
Califomia Cedar. . 

The contingency remedy utilizes the same capping technology as the selected remedy. The 
proposed remedy is selected because it will remove contaminated soil from the eastern end ofthe 
Site, thus making it more amenable to future redevelopment, and vyill require long-term 
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maintenance of a smaller cap area. The coritingency remedy will be implemented if EPA 
determines that a potentially responsible party or a prospective purchaser has sufficiently agreed 
in vyriting to undertake the contingency soils remedy as described in this ROD, including long-
term operations and maintenance and compliance vyith use restrictions regarding the soils 
remedy. The selected and contingency remedy are similar in terms ofthe nine criteria analysis. 
With long-term maintenance ofthe Site-wide cap, the contingency remedy is equally protective 
of human health and the envfronment as the selected remedy, and the cost is comparable. The 
contingency remedy ranked better than the selected remedy in short-term effectiveness because it 
did not involve the excavation/consolidation of contaminated soil, but in terms of long-term 
effectiveness it would require long-term maintenance of a cap tvyice as large as under the selected 
remedy. 

EPA has determined that the selection of a similar capping remedy does not represent significant 
changes to the proposed remedy, as it was originally identified in the Proposed Plan, and does 
not require issuance of a new plan for public comment. 
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III. RESPONSIVENESS SUMMARY 

1.0 INTRODUCTION 

To provide interested parties with an opportunity to comment on the proposed remedial action 
for tiie McCormick & Baxter Superfimd Site ("M&B Site" or "Site"), EPA initiated a 30-day 
public comment period for the Proposed Plan on September 15, 1998. On that day, EPA made 
the Proposed Plan and other documents comprising the Administrative Record for this ROD 
available at the Stockton Public Library and EPA's San Francisco office. EPA also mailed facts 
sheets containing the Proposed Plan were mailed to all interested parties. The fact sheet 
encouraged the public to attend a public meeting held by EPA, to mail vyritten comments to EPA 
or to contact EPA with comments. EPA granted a request for a 30 day extension, which 
extended the comment period to November 16,1998. Notifications ofthe original public 
comment period and the extension were published in the Stockton Record newspaper. 

During the public comment period, EPA held a public meeting on September 28, 1998 at the 
Boggs Tract Commimity Center in Stockton near the Site. At this meeting, EPA representatives 
described the altematives that were evaluated, presented EPA's prefened altemative, and 
answered questions about the evaluation ofthe M&B Site and the remedial altematives under 
consideration. Comments on the proposed remedy were recorded at the meeting. 

Pursuant to Section 113(k)(2)(B)(iv) ofthe Comprehensive Environmental Response, 
Compensation and Liability Act ("CERCLA"), 42 U.S.C. §9613(k)(2)(B)(iv), tiiis section ofthe 
ROD responds to "each ofthe significant comments, criticisms and new data submitted in 
written or oral presentation" to EPA regarding the Proposed Plan. 

2.0 SUMMARY OF COMMENTS AND AGENCY RESPONSES 

2.1 Comments on Proposed Plan Received During Public Meeting 

This section addresses the two comments received by EPA during the public meeting on 
September 28, 1998. One commenter spoke on behalf of Califomia Cedar Products Company, 
which is located on Washington Street across from the M&B Site. The other commenter was an 
employee of Newark Sierra Paper Board, a company located on West Church Sfreet in Stockton. 

COMMENT: The spokesperson for Califomia Cedar Products stated that the company felt that 
it was very important to the community to put the Site back into berieficial use and that his 
company wished "to be involved in some further discussions regarding the future use ofthis 
property... [W]e believe this piece of property would be very valuable to Califomia Cedar 
Products even with its potential limited uses...[W]e've been members ofthe community for a 
long time. We believe that we can get it back into the tax base ofthis community and use it 
wisely. We've been here since the early 1900s..." 



RESPONSE: To allow for the possibility of redevelopment, EPA has selected a contingent 
remedy for, soils. The contingency remedy would be friggered if EPA determines that a 
potentially responsible party or a prospective purchaser has sufficiently agreed in writing to 
undertake the contingency soils remedy as described in the ROD, including long-term operations 
and maintenance, and compliance with use restrictions regarding the soils remedy. 

COMMENT: The employee of Newark Sierra Paper Board stated that there were four 
morutoring wells located on the Newark Sierra property and that they have not seen any evidence 
of contamination movement into those wells. He expressed concem vyith the steam injection 
technology that vyill be evaluated as a potential means to clean up contaminated groundwater at 
the M&B Site. He said, "That probably may not be the best thing. By mobilizing all the 
DNAPLs, you raay not want to do that because ifyou don't capture it all, then you may move it 
fiirther along. Right now if you've got it restricted as a zone, you'll probably just want to 
contain it and cap it." 

• ^ 

RESPONSE: EPA recognizes the concem ofthe commenter about the potential for steam 
injection technology to spread contaminants ratiier than capturing them. EPA will be conducting 
a detailed evaluation of in sit thermal technologies, including steam injection, during the 
remedial design phase. The evaluation may include additional data collection, modelling to 
predict the movement of contaminants in the subsurface using this technology, and tteatability 
studies. EPA will release fact sheets and conduct informational meetings as needed during the 
evaluation process to keep the public informed ofthe results ofthe evaluation. Whatever 
technology is proposed by EPA as the final groimdwater remedy for the M&B Site, the same 
process that was held to select .the remedy documented in this ROD would be followed: EPA will 
issue a Proposed Plan, hold a public meeting, and allow a 30-day period to receive comments 
from the public. 

2.2 Written Comments on Proposed Plan 

This section addresses written comments received by EPA and includes input from the Califomia 
Department ofToxic Substances Conttol obtained during the concurrence process. CH2M Hill 
on behalf of Union Pacific Railroad ("UPRR"), owner of a portion ofthe Site, submitted the only 
written comments on the Proposed Plan. 

COMMENT 1: "The proposed interim remedial action for groundwater has not been 
demonstrated to be necessary to protect municipal drinking water use of the aquifer and has the 
potential to be harmful for the site by causing dovynward migration Pf contaminants. Therefore^ 
groundwater exttaction should not be implemented." 

In explanation ofthis comment, the commenter states that "the groundwater plume does not 
appear to be moving. For the contamiriants of concem, the concenttations at the downgradient 
edge ofthe plume have either decreased or remained stable." The commenter also states that the 
plume does not adversely affect the drinking water supply, and points out that Califomia Water 



Service Co. abandoned tiieir Well #30-01 in March 1998 because Pf tiie brackish quality of tiie 
groundwater. As a result, the nearest drinking water well is located 3 miles east of the site. 
Based on this, the commenter believes that the need for the proposed interim remedy has not 
been demonstrated. 

RESPONSE TO COMMENT I: Data in tiie Remedial Investigation ("RI") report prepared by 
EPA indicates that the groundwater contamination plume is moving slowly; however, the report 
does not draw the conclusion that movement ofthe plume has stopped. The RI report shows that 
contaminants in groundwater have moved from the known source areas in the northernmost part 
ofthe Site to wells at the fenceline and beyond. EPA expects the groundwater contamination 
plume to contuiue moving, albeit at a low rate, in the future. DNAPL, which is considered a 
principal threat waste and is the major source to groimdwater contamination, has been found in 
two perimeter wells so far. It was measured in perimeter well DSW-4B and observed in 
perimeter well DSW-4C (although a quantitative measurement could not be taken at this well). 

Naphthalene, one ofthe most mobile contaminants at the Site, has been detected in downgradient 
wells 0FS-4D and 0FS-4E, which are located beyond the Site fenceline. While naphthalene 
does not have an MCL value, it has been detected at concenttations above the EPA Region 9 
Preliminary Remediation Goal (PRG) in these wells. Naphthalene is currently of rriore concem 
than at fhe time the RI report was completed because its PRG has since been calculated 
downward from 240 ug/L to 6.2 ug/L. Naphthalene in these wells is of additional concem 
because of naphthalene's tendency at high concenttations to mask the presence of other, more 
toxic, contaminants. In addition, more recent groundwater monitoring, not included in the RI 
report, indicates that dioxin concenttations are increasing in sonie wells. EPA considers these 
factors a sufficient basis to warrant active remediation in order to prevent any fiirther movement 
of contaminated groundwater under adjoining property. 

Based upon EPA's groimdwater policy and as stated in the preamble to the NCP, EPA defers to 
aquifer designations made by the states. In response to the commenter's statement that the plume 
does not adversely affect the drinking water supply, DTSC has provided the following response: 

"The Water Quality Conttol Plan (Basin Plan) for the Sacramento arid San Joaquin River Basins" 
promulgated by tiie Centtal Valley Regional Water Quality Conttol Board (CVRWQCB) 
consider all groimdwater in the Region to be of beneficial use unless specifically exempted by 
the CVRWQCB in accordance with the criteria of State Water Board Resolution No. 88-63. The 
groundwater in question is subject to no such exemption and therefpre must be considered 
suitable for a beneficial use designation." 

EPA's response to the comment that the proposed pumping "runs a substantial risk of making the 
problem worse by causing downward migration of contaminants" is, that groimdwater gradients, 
contaminant transport and NAPL migration can be conttolled by properly located extraction 
wells. EPA will conduct extensive groundwater modelling to design the most effective 
groundwater extraction regime for site conditions. In addition, regular monitoring ofthe 



groimdwater extraction system will be conducted and will detect if any downward migration of 
contaminants is occurring. The stated purpose ofthe interim system is to provide containment 
only, not cleanup; thus, a relatively low rate of pumping will be used. The preliminary 
groundwater pumping rate proposed in the FS report for Altemative GW/N-4 was 235 gallons 
per minute (gpm). In conttast, the high pumping rate evaluated in the FS report was 700 gpm. 
Pumping ofthe E-Zone wells was included in the FS as a design contingency. If modelling 
results indicate that pumping frPm the E-Zone is necessary to achieve containment, it will be 
incorporated into the design. DTSC has indicated tiiat "with a properiy designed monitoring 
program and appropriate modelling, DTSC agrees that a system can be designed to lunit the 
potential for dovynvyard migration of contaminants." 

COMMENT 2: "There are sufficient data to conclude that groimdwater restoration is technically 
impracticable because ofthe nature ofthe geology and groundwater contamination at the site. 
EPA should issue a Technical Impracticability waiver for the site. This recommendation is 
consistent with EPA guidelines, and with the mles, regulations, and policies ofthe State of 
Califomia including its Containment Zone Policy." 

COMMENT 2a: "Site geology and DNAPL characteristics make groundwater restoration 
technically impracticable." 

RESPONSE TO COMMENT 2a: Site geology and DNAPL characteristics are only two 
elements of a Technical Impracticability Waiver evaluation. EPA's "Guidance for Evaluating 
the Technical Impracticability of Groimdwater Restoration" states that such an evaluation also 
address the following: "A demonstration that no other remedial technologies (conventional or 
innovative) could reliably, logically, or feasibly attain the cleanup levels at the site within a 
reasonable timeframe." As discussed in the response to Comment 2b, EPA determined that 
evaluation of a promising technology for DNAPL remediation was warranted at the M&B Site. 
In making this determination, EPA considered information from the State during the concurrence 
process that supported fiirther evaluation of in-situ thermal technologies based upon preliminary 
results from the Visalia Pole Yard Superfimd Site. 

COMMENT 2b: "Issuing a Technical Impracticability waiver for DNAPL-contaminated zones 
is consistent vyith EPA policy." 

RESPONSE TO COMMENT 2b: The commenter discusses the metiiod by which EPA can issue 
a "front end" TI waiver. EPA's "Guidance for Evaluating the Technical Impracticability of , 
Groundwater Restoration" states the following: "Determining the restoration potential of a site 
may be aided by employing a phased approach'to site characterization and remediation...[SJite 
remediation activities can be conducted in phases to achieve interim goals at the outset, while 
developing a more accurate understanding ofthe restoration potential of the contaminated 
aquifer." Thus, the approach set forth in this ROD is consistent with the EPA Technical 
Impracticability guidance. . . 



At the time EPA prepared a draft Technical Impracticability Waiver Evaluation for inclusion in 
the Draft FS Report, no technology had been effectively demonsttated to have a strong potential 
to remediate DNAPLs. Shortly after EPA had completed the draft evaluation, EPA received 
information that the application of steam injection technology at ariother wPod tteater site in 
Califomia appeared successful. Based on these promising results and the technology's potential 
to provide a long-term solution for the Site, EPA determined that selection of an interim 
groundwater containment remedy for the Site would allow EPA anjopportimity to fiirther 
evaluate the developing technology before making a fmal groimd\yater remedy decision at the 
Site. Although DTSC has expressed concems regarding the projected long term O&M and 
oversight costs associated with containment, which, in the absence of a Responsible Party, will 
be home by the State, DTSC agrees with EPA that containment measures should be implemented 
until such time as in-situ thermal tteatment measures are fully evaluated. 

COMMENT 2c: "Issuing a TI Waiver is Consistent Witii tiie State of Califomia's Containment 
Zone Policy." 

RESPONSE TO COMMENT 2c: The State's Containment Zone Policy is not an ARAR. 
DTSC has provided the following response: "With sufficient justification a Tl Waiver may 
indeed be consistent with the State's Containment Zone Policy; the threshold issue is whether the 
TI Waiver is appropriate at this time. As stated above, the State's position is no." 

COMMENT 3: "Monitored Natural Attenuation (MNA), which entails assessing the extent to 
which groundwater contaminants at the site are naturally contained and naturally degrade, is an 
appropriate remedy for the site, is consistent with EPA policy, and should be considered as an 
altemative." In explanation, the commenter states that "the DNAPL source is most likely stable 
and present in residual concenttations." 

RESPONSE TO COMMENT 3. EPA recognizes that Monitored Natural Attenuation (MNA) 
may be an appropriate remediation option for contaminated soil and grouridwater under certain 
circumstances. However, EPA does not believe that MNA is an appropriate stand-alone remedy 
for tiie M&B Site. 

As stated in the EPA guidance document, "Use of Monitored Natural Attenuation at Superfimd, 
RCRA Con-ective Action, and Underground Storage Tank Sites" (OSWER Directive 9200.4-17, 
November 1997), "In the majority of cases where monitored natural attenuation is proposed as a 
remedy, its use may be appropriate as one component ofthe total remedy, that is, either in 
conjunction with active remediation or as a follow-up measure. Mbnitored natural attenuation 
should be used very cautiously as the sole remedy at contaminated sites." 

Regarding the comment that.the DNAPL at the Site is most likely immobile, tiiree monitoring 
wells at the McCormick & Baxter site have been identified so far as containing DNAPL in 
thicknesses of up to two feet, which is an indication ofthe presence; of mobile DNAPL 
saturation. Mobile DNAPL will seep slowly through low-permeability layers whenever the pool 



is deep enough (i.e., sufficient hydraulic pressure). At the Wyckoff site in Washington, the U.S. 
Army Corps of Engineers calculated that 10 inches of creosote was enough to penetrate silt. 
Available data for the McCormick & Baxter Site does not lead to a conclusion that the DNAPL 
is not moving. 

While documentation that a groundwater contaminant plume is stable is one consideration for 
determining whether MNA is an appropriate remedy for a site, it is also necessary to demonstrate 
whether the contaminants present can be effectively remediated by natural attenuation processes. 
Natural attenuation processes, particularly biological degradation, are currentiy best documented 
for compoimds associated vyith pettoleum fuel spill sites, such as benzene, toluene, ethyl benzene 
and xylene (BTEX), or for chlorinated solvents such as trichloroethylene (TCE). There is 
currentiy little documentation to support the selection of MNA for the majority of chemicals, 
including dioxin, associated with wood tteater sites. 

The guidance document points out the potential disadvantages of MNA, including the following: 

• "Potential exists for continued contamination migration;" and 

• "Hydrologic and geochemical conditions amenable to natural attenuation are likely to 
change over time and could result in renewed mobility of previously stabilized 
contaminants, adversely impacting remedial effectiveness." 

According to the guidance, MNA should be selected as a stand-alone remedy only where it 
"meets all relevant remedy selection criteria, where it will be fully protective of human health 
and the environment, and where it vyill meet site remediation objectives, within a time frame that 
is reasonable compared to that offered by other methods." The in-situ thermal technologies that 
EPA is evaluating for selection of a fmal groimdwater remedy have a much greater potential to 
reduce the Site remediation time frame than that offered by MNA as a stand-alone, final 
groimdwater remedy. 

In summary, as stated in the MNA guidance, "In general, monitored natural attenuation is not 
appropriate as a sole remediation option at sites where non-degradable and nonattenuated 
contaminants are present at levels that pose an unacceptable risk to human health or the 
environment." However, EPA recognizes that MNA could be a component ofthe fmal 
groundwater remedy selected for the M&B Site. EPA is evaluating the potential application of 
MNA for remediation ofthe dissolved contarninant plume in conjunction vyith its evaluation of 
in-situ thermal technologies for source removal. 

COMMENT 4 "The Califomia Departtnent ofToxic Substance[s] and [sic] Control's (DTSC's) 
suggestion that dynamic underground stripping (DUS) or other technologies be used to "optimize 
the reduction of mobility, toxicity and volume of contaminants" is inconsistent with the remedy 
selection criteria in the National Contingency Plan (NCP). It will not accomplish an important 
remedial action objective of controlling migration of Dense Non-aqueous Phase Liquids 



(DNAPL), and it is not cost effective. Sufficient information exists to demonsfrate that 
technologies such as DUS that increase the mobility ofthe groundwater contaminants at the site 
will not restore groimdwater quality in complex, heterogeneous aquifers like those beneath the 
M&B site, and the use of such technologies should be screened out. The implementation of 
these technologies, even on a pilot basis, runs a substantial risk of making the problem worse, 
thereby increasing the ultimate cost and complexity ofthe remedy at the site." 

RESPONSE TO COMMENT 4: EPA's decision to evaluate the use of in-situ steam injection or 
other in-situy thermal technologies to address DNAPL contamination at the M&B Site was 
discussed in the EPA response to Comment 2b. EPA has not selected in-situ steam injection as a 
groimdwater remedy for the Site; EPA has only stated that it will conduct an evaluation ofthe 
potential application ofthis developing technology at the Site. DTSC concurs with this 
approach. 

COMMENT 5: "The choice of a remedy for soil contamination should be made in conjunction 
with site redevelopment plans to support the proposed beneficial reuse ofthe property." The 
commenter elaborated on this comment by stating that "it would be appropriate to prescribe a 
soil remedy that is contingent on redevelopment and which allows 3 years for sale and 
redevelopment plans to be finalized and presented to EPA for review." 

RESPONSE TO COMMENT 5: To allow for tiie possibility of redevelopment, EPA has 
selected a contingent remedy for soils. The soils contingency remedy would be triggered if EPA 
determines that a potentially responsible party or a prospective purchaser has sufficiently agreed 
in vyriting to undertake the contingency soils remedy as described in the ROD, including long-
term operations and maintenance, and compliance vyith use restrictions regarding the soils 
remedy. While EPA is willing to work vyith owners and prospective purchasers to redevelop the 
property, EPA cannot commit in this Record of Decision to delay remediation ofthe Site for 3 
years. DTSC concurs on this response. 

COMMENT 6: "The proposed protective cap remedy for contaminated soil at the site should be 
"performance based," i.e., based on a specified level of protection to be achieved rather than a 
specified type of cap. A soil cap, rather than the asphalt cap proposed by EPA, may be effective 
for this site and would be more aesthetically pleasing and beneficial to wildlife." The commenter 
makes the case that "a soil cap, if properly designed, can be as effective and easy to implement as 
an asphalt cap and potentially more cost-effective." The commenter also stated, "Should EPA, 
however, choose to specify an asphalt cap in the ROD, a I- to 3-foot protection layer of imported 
clean fill should not be required. The site is flat, and an asphalt cap would be protective without 
this amount of fill." 

RESPONSE TO COMMENT 6: The selected soil remedy is Altemative S-4. This would 
involve the constmction of an asphalt cap for the westem end ofthe Site after the shallow eastern 
end soils are excavated and consolidated in the westem end. The contingency soil remedy is 
Altemative S-3, which is a site-wide asphalt cap. 



In response to the commenter's statement that a soil cap may be more appropriate for the Site 
than an asphalt cap, EPA believes that an asphalt cap is necessary for the Site for the selected 
soils remedy for the following reasons: 

1) Because the westem area will be built up with consolidated contaminated soils, an asphalt cap 
would be necessary to enclose the edges of all ofthe built-up area to prevent the erosion that 
could occur at the edges of an elevated soil cap. 

2) Because ofthe expected location ofthe groimdwater freatment plant and the majority ofthe 
exfraction wells in westem portion ofthe site, there will be periodic vehicular fraffic in this area 
for sampling and maintenance ofthe system. A soil cap would not be practical for this use. 
Given the expected duration of exfraction system operation, an asphalt cap is considered cost-
effective. 

3) Without an asphalt cap over the consolidated contaminated material, the local POTW may 
require continued on-site collection of stonnwater rather than allowing closure ofthe current 
system and permitting nmoff from the Site to enter the City of Stockton stormdrains. FS cost 
estimates assumed that the stonnwater ponds and collection system would be phased out. once an 
asphalt cap was in place (site-wide under Altemative S-3 or in the westem site under Altemative 
S-4). Continued operation and maintenance ofthe stormwater collection and discharge system 
would have a significant impact on fiiture O&M costs. 

4) Stockton does not receive year-round rainfall. Thus, an extensive site-wide irrigation system 
would have to be installed and maintained to sustain a vegetated soil cap. 

In response to the commenter's statement that a soil cap would be more aesthetically pleasing to 
the community, asphalt capping is in keeping with the current industrial land use and zoning in 
the area. In response to the commenter's suggestion that a soil cap is "beneficial to wildlife," the 
Ecological Risk Assessment did not identify any significant terrestrial wildlife in the upland 
portion ofthe McCormick & Baxter property. The Site is located in an industrial area, which 
includes the Port of Stockton facilities, and is expected to remain industrial. The Site is also 
located at the I-5/Highway 4 interchange and is bordered by Washington Stteet, a major tmck 
traffic corridor, limiting the Site's use as beneficial habitat for terrestrial wildlife. 

In response to the comment that a 1- to 3-foot protection layer of imported clean fill should not 
be required, EPA agrees that a protection layer less than 1- to 3-feet may be appropriate. The 
amount of base that is necessary under the asphalt cap will be determined based on the expected 
future use ofthe Site. 

If the contingency soils remedy is triggered as described in the ROD, EPA will require the final 
capping design to be consistent with the planned future use ofthe Site in addition to the other 
requirements set forth in the ROD. 



COMMENT 7: "The identified risks that led EPA to choose a remedy for contaminated sediment 
in Old Mormon Slough are overstated. It has not been demonsttated that contaminated slough 
sediments pose risks to human health or the environment sufficient to require remedial action. 
As a result, EPA should reevaluate the risk to determine whether remedial action is needed." 

The commenter goes on to state that "dioxin levels in fish from Old Mormon Slough are below 
the level generally considered acceptable by EPA under CERCLA, as well as the level 
established by the Food & Dmg Administtation as acceptable for food supplies." The 
commenter further states that "EPA's calculations result in imacceptable risk levels only because 
EPA has made exttemely conservative [exposure] assumptions." 

Regarding ecological risks at the Site, the commenter states that "the observed mortality rate of 
benthic organisms in the bioassays exhibited no significant difference between the slough and 
relevant reference areas, and the degree of effect on survival, growth or reproduction does not 
conelate vyith the sediment PAH concentrations (a requisite for indicating causation). In other 
words, there is no correlation between the level of contamination and its effects on or injuries to 
any ofthe tested species. There is no evidence that site-related constituents in the sediments in 
Old Mormon Slough correlate with adverse effects on aquatic life. The available data simply do 
not support the proposed remedial action for the sediments in the Old Mormon Slough." 

RESPONSE TO COMMENT 7 RE HUMA N HEALTH RISKS: 
The judgement that consumption offish from Old Mormon Slough represents a potentially 
significant health threat is not EPA's alone; two other public health agencies, at the state and 
federal levels, have reviewed the data on fish contamination in Old Mormon Slough and came to 
the same conclusion about the risk they pose to public health. The Califomia Department of 
Health Services has issued a fish advisory for Old Mormon Slough, which recommends that 
people fishing in the slough "do not eat the fish you catch", noting that contamination in fish 
therein came from the McCormick & Baxter wood processing plant. In January 1997, the 
Department published a Health Consultation, which was reviewed and concurred on by the 
Agency for Toxic Substances and Disease Registry (ATSDR). This Health Consultation 
concluded tiiere is an increased risk of cancer in the range of 1x10"̂  to 1x10"̂  for "the low-end 
recreational fisher, high end recreational fisher (defined as six 8 oz fish meals per month), and 
the subsistence fisher (defined as nineteen 8 oz. fish meals per month)" for consumption of fish 
from Old Mormon Slough; the mid-to-high end portions ofthis risk range exceed EPA's 
acceptable risk range for Superfund and therefore constitute a potentially significant risk 
justifying remedial action. 

Regarding EPA's procedure for determining acceptable dioxin fish tissue levels under CERCLA 
and the FDA dioxin action level: U.S. EPA policy on fish consumption risk assessment and the 
use ofthe FDA 25 ppt "action level" for dioxin in fish is summarized in a memo accompanying 
the 1990 release of a dioxin risk assessment for pulp and paper mills (Habicht, Sept. 12, 1990): 



"RELEVANCE OF FDA ADVISORY LEVELS: 
Some states base the decision to issue a fish consumption advisory or ban on FDA's 
chemical action levels. FDA exposure assumptions, in accordance vyith its legislative 
mandate, reflect expected consumption by buyers offish in interstate commerce. FDA 
generally assumes, for example, that contamhiated fish would not constitute a high 
proportion of such a consumer's diet. Fish sold in interstate commerce comes from many 
waterbodies, reducing tiie likelihood that a consumer will be steadily exposed to fish 
taken from a waterbody with high dioxin levels. In conttast, EPA is concemed about... 
the individual vihofrequent/y fishes at the site or who regu/arly eats fish from the area. 
Thus, the FDA advisory number of 25 parts-per-trillion (ppt) for dioxin in fish would not 
be sufficiently protective where individuals are consuming more than a few meals per 
year. The EPA-FDA Standing Committee on Contaminants in Fish and Shellfish has 
encouraged the use of toxicology and ris/c assessment in establishing local sport fish 
advisories." 

Regarding the "conservative" nature of EPA's risk assessment for McCormick & Baxter: 

1. For the McCormick & Baxter risk assessment, EPA followed procedures outlined in national 
risk assessment guidance developed for the Superfimd program and which therefore represents 
the standard-of-practice for risk assessment at Superfund sites. 

Agency guidance on evaluation of chemical exposures for risk assessment (U.S. EPA, 1989a and 
Brovyner, 1995), directs that risk management decision-making will focus on a High End 
exposure scenario - defined as an assessment of realistic exposure for the upper 90th to 99th 
percentile of actual exposures in the potentially exposed population(s). For Superfund projects, 
the High End exposure scenario has been determined to be a Reasonable Maximum Exposure 
(RME) scenario as defined by RAGS, Part A (U.S. EPA, 1989a). Section 6.1.2 of RAGS, Part A 
notes "[t]he intent ofthe RME is to estimate a conservative exposure case (i.e., well above the 
average case) that is still vyithin the range of possible exposures". Specific guidance on exposure 
factors to be used to estimate the RME is presented in supplemental guidance to RAGS on 
standard default exposure factors (U.S. EPA 1991) and the Exposure Factors Handbook (U.S. 
EPA, 1997). 

2. The fish consumption risk assessment followed national EPA guidance for assessing risks 
from consumption of contaminated fish (U.S. EPA, 1989b and U.S. EPA, 1994). In addition, tiie 
fish consumption rates for a subsistence fisher, to which the commenter specifically objects, are 
supported by two fish consumption studies recently performed in Califomia (S. Calif Coastal 
Water Res Proj., 1994 and APEN, 1998). 

In the first study, subsistence fishers consuming fish caught in Santa Monica Bay reported 
consuming nineteen 8-ounce fish meals per month. This fish consumption rate averages out over 
the entire month to 142 grams offish per day, which conesponds to the 150 grams per day fish 
intake rate used in the McCormick & Baxter risk assessment for subsistence fishing. In the 
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second study, subsistence fishers from West Contra Costa County reported consuming up to 
182.3 grams per day offish (averaged over the entire month), with a 95"' percentile value at 85.1 
grams per day. Thus the 150 grams per day fish consumption rate used in the McCormick & 
Baxter risk assessment meets EPA's RME Superfund goal of assessing risks for exposures 
occurring between the 90"' and 99* percentiles of actual exposures. 

3. The other exposure assumptions specifically questioned by the commenter, those relating to 
exposure frequency (350 days per year) and duration (30 years per lifetime), are standard default 
values used by EPA for any Superfimd RME risk assessment where site-specific data are not 
available (U.S. EPA, 1991). 

Thus, the assessment of risks from consumption offish from Old Mormon Slough as performed 
for the McCormick & Baxter site is consistent with standard EPA risk assessment guidance and 
with studies on consumption rates by subsistence fishers in Califomia. 
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RESPONSE TO COMMENT TRE ECOLOGICAL RISKS: 
In support ofthe ecological risk assessment methods used by EPA, there are several methods to 
assess the potential for unacceptable toxicity of contaminants of concem to sensitive 
invertebrates: 1) the results of bioassay testing and subsequent statistical interpretation of data; 2) 
comparison of test results to bulk sediment concentrations or bioavailable fractions of 
contaminants using equilibrium partitioning; 3) comparison of dry weight sediment 
concenfrations of contaminants to established action limits; and 4) the use of biomodels (such as 
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Swartz et al. 1995) to predict potential toxicity given sediment concentrations. All of these 
approaches were used in the Ecological Risk Assessment (ERA) (U.S. EPA 1997). In some 
cases, the results agreed; in other cases, conflicting information was present. This is not unusual, 
nor indicative of poor test design or incorrect interpretation of data. Rather, it is indicative ofthe 
variable nature of the results of sediment investigations, and the need to observe the results of 
data using a "weight of evidence" approach. Specific comments relative to the extemal review 
are presented below and reflect EPA's view is that causal effects can be interpreted from a 
variety of analyses methpds. 

First, the review comment suggests that EPA incorrectly identified sediment samples from Old 
Mormon Slough as acutely toxic relative to reference using appropriate statistical analyses. 
Summary results presented in the ERA in Tables 5.12 and 5.13 are consistent with the 
commenter's Table 1. These tables correctly identify statistically significant mortality in two 
Old Mormon Slough stations (OMS-CPA, OMS-MTH) for C. tentans relative to tiie SCR 
reference; and two locations in Old Mormon Slough (OMS-END, OMS-CPA) for H. azteca 
relative to the SJR reference. The suggestion by the commenter that mortality was not 
consistentiy higher is tme; however, statistically significant mortality was present and must be 
considered when developing ecological risk assessments. The commenter's suggestion that acute 
toxicity was not present in any ofthe samples is not tme, given the summary results in the ERA 
and the comments. In addition, it is generally not a good idea to base statistical data on the 
averages of individual samples comprising an area of interest, since this tends to numerically 
dilute the observed effect, as evidenced by the lack of statistical significance in OMS-Average 
relative to SCR in the C. tentans test. A more meaningful comparison would have been available 
if a composite sample of all OMS stations had been actually tested. 

Second, although correlations between bulk sediment contaminant levels and observed mortality 
were poor, there were trends associated with the bioavailable portion of total PAHs and low 
molecular weight PAHs relative to test C. tentans (ERA Figure 6.1). This suggests that 
comparisons of bulk sediment contaminants to effects may not be a sensitive measurement, since 
bioavailability (and other factors) must be taken into account to better understand observed 
effects. It must be noted, however, that even if correlation exists, it does not imply causatiori, 
and that this kind of analysis alone is not a reasonable way to interpret the effects of 
contciminants of concem on benthic communities. Additional evidence relative to sediment 
contamination and its effect on benthic communities is associated with the absence of benthic 
organisms actually living in sediments collected from the site, and the high incidence of 
bioaccumulation of contaminants is the tissues of Z-. variegatus exposed to Old Mormon Slough 
sediments (ERA Section 6.1.1.4). 

Third, compzirison of sediment concenttations to established action levels or biomodels are 
another appropriate method for determining the potential for imacceptable toxicity. Individual 
PAH concentrations in surficial sediment from OMS-CPA, OMS-OWP and OMS-MTH 
exceeded federal sediment quality criteria, suggesting adverse environmental risk to benthic 
communities. The commenter stated that the Swartz biomodel was used to suggest "potential" 
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damage in lieu of observed effects. The Swartz biomodel was not used for this purpose in the 
ERA. Rather, the model was used to provide another perspective on how to interpret biological 
effects relative to sediment contaminants of concem. The results ofthe hiodel were similar to 
the toxicological test results, fiirther adding to the weight of evidence that adverse biological 
effects were suspected relative to the sediments associated with the McCormick & Baxter site. 

In summary, the approach used by EPA for the M&B ERA is consistent vyith EPA guidance for 
ecological risk assessment. The weight-of-evidence approach in the ERA used a variety of 
techniques to determine the potential for adverse ecological risk. In some cases, various 
techniques produced conflicting results; in others, the predictions agreed fairly well. In total, the 
conclusions in the ERA relative to the presence of contaminated sediments are probably not 
overstated, as suggested by the commenter. Ratiier, they reflect the logical conclusion of a 
weight-of-evidence approach designed to be protective ofthe environment. 
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COMMENT 8: "The currently proposed remedy for sediment contamination in Old Mormon 
Slough should be fiirther evaluated. The remedy relies on the inaccurate assumption that clean 
sediment is being naturally deposited in the slough from the Stockton Channel. However, the 
Stockton Charmel sediments are contaminated (by sources unrelated to the M&B site) at levels 
that exceed the proposed cleanup standards for the slough. In other words, natural sediment 
deposits in the slough will, over time, "undo" EPA's proposed remedy." 

RESPONSE TO COMMENTS: The existing data indicates that site-specific cleanup levels are 
not exceeded in sediments in the Stockton Channel immediately outside Old Mormon Slough, or 
at any other location that represents a potential source of direct sediment movement into Old 
Mormon Slough. The 10 mg/kg total PAH sediment concenttation at the Stockton Chaimel 
Reference (SCR) sample location is not a potential sediment source to OMS. The SCR reference 
site is located at the dead end ofthe Stockton Channel near Weber Point. It is nearly a mile 
upchannel of OMS, and located in a similarly depositional environment (i.e., dead-end 
waterway) to OMS. Stockton Deepwater Channel sample stations (SDC-37, -38, and -39) are the 
stations closest to Old Mormon Slough. Data show that the COC concenttations at these stations 
are very similar to those found at the mouth of OMS. 

The area ofthe Stockton Deepwater Channel near the M&B Site (at the Port of Stockton Turning 
Basin) is dredged regularly for navigational purposes. This in itself would tend to limit the 
accumulation of contaminated sediments outside ofthe mouth ofthe slough. 
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Because Old Mormon Slough will still be in connection with other surface water bodies in the 
Stockton aicdL, there are other potential sources of sediment contamination present. However, 
EPA believes that there is no. current evidence to support the commenter's presumption that a 
sediment cap placed in Old Mormon Slough would inevitably become contaminated. EPA does 
not believe that such an unsupported presumption should preclude active remediation of areas of 
principal threat wastes. 

COMMENT 9: "EPA should not issue a Record of Decision (ROD) for the site that does not 
finally address all aspects ofthe Soils and Groimdwater Operable Unit. The proposed soil 
remedy would requfre the movement and consolidation of surface soils, as well as the installation 
of a cap. Should EPA subsequently adopt of groimdwater remedy that includes the removal of 
subsurface soils, the surface soil remedy would be dismpted and desttoyed, resulting in 
urmecessary cost." 

RESPONSE TO COMMENT 9: EPA is issuing a final ROD for soil and sediment, but an. 
interim remedy for groimdwater. Although the final groimdwater remedy is unknown at this 
time, EPA believes that action to prevent further migration ofthe groundwater plume is 
warranted at this time, and so has selected an interim groundwater remedy. As stated in the 
ROD, EPA believes that the selected soil and sediment remedies are consistent with the interim 
groimdwater remedy of containment. If EPA later identifies and selects as the final groundwater 
remedy a different groundwater technology that can restore the aquifer to drinking water 
standards, EPA will reevaluate the soil and sediment remedies to determine whether or not those 
remedies are consistent vyith any later selected groundwater remedy. 

EPA expects that the selected remedy will be implemented in phases. EPA considers 
implementation ofthe sediment cap for Old Mormon Slough the priority remedial action for the 
Site because ofthe risks to human health and the environment from the contaminated sediment. 
Implementation ofthe soil remedy for the Site is expected to occur at a later date than the 
sediment remedy to allow coordination with the proposed Site redevelopment. The two actions 
will be coordinated to the extent feasible. EPA does not believe that uncertainties about the final 
groimdwater remedy for the Site should delay addressing current risks to human health and the 
envfronment. 
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